UNITED STATES MARINE CORPS
MARINE CORPS SYSTEMS COMMAND
2200 LESTER STREET
QUANTICO, VIRGINIA 22134-5010

IN REPLY REFER TO:

5720

LAWQ
DON-USMC-2016-004449
30 Mar 16

CBAIA

Ms. Amber Forti

1125 Jefferson Davis Highway
Suite 280

Fredericksburg, VA 22401

SUBJECT: FOIA DON-USMC-2016-004449
Dear Ms. Forti:

This responds to your FOIA request dated March 14, 2016, for a copy of “all contract documentation
for a task order awarded to Patricio Enterprises under their Seaport-e IDIQ contract,N00178-09-D-
5794. The task order number for this contract is MUG9. The title of the task order is PAM Tactical
Communication Systems and it was awarded on 09/18/2014.”

The requested documents are enclosed.
Fees associated with processing your request are minimal and waived.

If at any time you are not satisfied that a diligent effort was made to process your request, you
may file an administrative appeal with the Assistant to the General Counsel (FOIA) at:

Department of the Navy

Office of the General Counsel
ATTN: FOIA Appeals Office
1000 Navy Pentagon Room 4E635
Washington DC 20350-1000

For consideration, the appeal must be received in that office within 60 days from the date of this
letter. Attach a copy of this letter and a statement regarding why you believe an adequate search
was not conducted. Both your appeal letter and the envelope should bear the notation
“FREEDOM OF INFORMATION ACT APPEAL”. Please provide a copy of any such appeal
letter to the MARCORSYSCOM address above.

Any questions concerning this matter should be directed to Mrs. Bobbie Cave at (703) 432-3934
or bobbie.cave@usmc.mil.

Sincerely,
Lisa L. Baker
Counsel
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SECTION B SUPPLIES OR SERVICESAND PRICES

CLIN - SUPPLI ES OR SERVI CES

For FFP Itens:

Iltem PSC Supplies/Services Qy Uit Wit Price Total Price
8000 $2, 590, 352. 00
8000AA R425 2.1 Program Managenent and General Support Tasks 8.0 MD  $80,512.00 $644,096.00
(2.1.1 - 2.1.1.8) | AWPWS. (Fund Type - TBD)
8000BA R425 2.1 Program Managerent and General Support Tasks 12.0 MO  $80, 506. 00 $966, 072.00
(2.1.1 - 2.1.1.8) | AWPWS. (Fund Type - TBD)
ption
8000CA R425 2.1 Program Managenent and General Support Tasks 12.0 MD  $81,682.00 $980, 184. 00
(2.1.1 - 2.1.1.8) | AWPWS. (Fund Type - TBD)
Qotion
8001 $2, 032, 944. 00

8001AA R425 2.2 Logistics Managenent Support (2.1.2 - 2.1.2.3) 8.0 M $63, 174. 00 $505, 392. 00
| AWPW5. (Fund Type - TBD)

8001BA R425 2.2 Logistics Managerment Support (2.1.2 - 2.1.2.3) 12.0 MD  $63,183.00 $758, 196. 00
| AW PWB. (Fund Type - TBD)

Qotion

8001CA R425 2.2 Logistics Managenent Support (2.1.2 - 2.1.2.3) 12.0 MO  $64, 113.00 $769, 356. 00
I AWPW5. (Fund Type - TBD)

ption
8002 $980, 012. 00

8002AA R425 2.1.3 Equipnent Specialist Support ptional Task 1 8.0 MD  $30,454.00 $243,632.00
(2.1.3.1 -2.1.3.15) |AWPWS. (Fund Type - TBD)

8002BA R425 2.1.3 Equi pnent Specialist Support Optional Task 1 12.0 MD  $30,454.00 $365, 448.00
(2.1.3.1 -2.1.3.15) |AWPWS. (Fund Type -TBD)

ption

8002CA R425 2.1.3 Equi pment Specialist Support Optional Task 1 12.0 MD  $30,911.00 $370, 932.00
(2.1.3.1 -2.1.3.15) IAWPWS. (Fund Type - TBD)

Qotion
8003 $656, 872. 00

8003AA R425 2.1.4 Marine Corps Tactical Systens Support Activity 8.0 M  $20,414.00 $163, 312.00
(MCTSSA) Support ptional Task 2 (2.1.4.1 -2.1.4.7)
(Fund Type - TBD

8003BA R425 2.1.4 Marine Corps Tactical Systens Support Activity 12.0 MD  $20,417.00 $245, 004.00
(MCTSSA) Support Qptional Task 2 (2.1.4.1 -2.1.4.7)
| AW PWS. (Fund Type - TBD)

Qotion
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Iltem PSC Supplies/ Services Qy Wit Uit Price Total Price

8003CA R425 2.1.4 Marine Corps Tactical Systens Support Activity 12.0 MD  $20,713.00 $248, 556.00
(MCTSSA) Support (ptional Task 2 (2.1.4.1 -2.1.4.7)
I AWPW5. (Fund Type - TBD)

ption
8004 $621, 080. 00
8004AA R425 2.1.5 Equi pnent Fielding Support Optional Task 3 8.0 MD  $19,303.00 $154,424.00
(2.1.5.1 - 2.1.5.4) | AWPWS. (Fund Type - TBD)
8004BA R425 2.1.5 Equi pnent Fielding Support Qptional Task 3 12.0 MO  $19,303.00 $231, 636.00
(2.1.5.1 - 2.1.5.4) | AWPWS. (Fund Type - TBD)
ption
8004CA R425 2.1.5 Equi pnent Fiel di ng Support Qptional Task 3 12.0 MD  $19,585.00 $235, 020.00
(2.1.5.1 - 2.1.5.4) | AWPWS. (Fund Type - TBD)
pti on
8005 $2, 657, 704. 00
8005AA R425 2.1.6 Depl oyed Fi el ding Support, On-Site Liaison 8.0 M  $82,619.00 $660,952.00
ptional Task 4 (2.1.6.1 - 2.1.6.8) | AWPWS. (Fund
Type - TBD
8005BA R425 2.1.6 Depl oyed Fielding Support,n-Site Liaison 12.0 MD  $82,616.00 $991, 392. 00
ptional Task 4 (2.1.6.1 - 2.1.6.8) | AWPW5. ( Fund
Type - TBD)
pti on
8005CA R425 2.1.6 Depl oyed Fi el ding Support, Cn-Site Liaison 12.0 MD  $83,780.00 $1, 005, 360.00
ptional Task 4 (2.1.6.1 - 2.1.6.8) | AWPW5. ( Fund
Type - TBD)
ption
8006 $345, 712. 00

8006AA R425 2.1.7 Financial Mnagenent Tasks (2.1.7.1 - 2.1.7.8) 80 M  $10,745.00 $85,960.00
I AWPW5. (Fund Type - TBD)

8006BA R425 2.1.7 Financial Mnagenment Tasks (2.1.7.1 - 2.1.7.8) 12.0 MD  $10,743.00 $128,916.00
| AWPW5. (Fund Type - TBD)

ption

8006CA R425 2.1.7 Financial Mnagenent Tasks (2.1.7.1 - 2.1.7.8) 12.0 MD  $10,903.00 $130, 836.00
| AW PWB. (Fund Type - TBD)

pti on
8007 $612, 768. 00

8007AA R425 2.1.8 AcquisitionSupport to Engi neering Qptional 8.0 M $19, 041. 00 $152, 328. 00
Task 5 (2.1.8.1 - 2.1.8.6) | AWPW5. (Fund Type - TBD

8007BA R425 2.1.8 AcquisitionSupport to Engineering Qptional 12.0 MD  $19,041.00 $228, 492.00
Task 5 (2.1.8.1 - 2.1.8.6) | AWPWS. (Fund Type - TBD)

pti on
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Iltem PSC Supplies/ Services Qy Wit Uit Price Total Price
8007CA R425 2.1.8 AcquisitionSupport to Engineering Qptional 12.0 MD  $19,329.00 $231,948.00
Task 5 (2.1.8.1 - 2.1.8.6) | AWPWS. (Fund Type - TBD)
ption
8008 $567, 915. 00
8008AA R425 Travel /CDC s - MR (Fund Type - TBD) 1.0 LO $98, 552. 00 $98, 552. 00
8008AB R425 Travel /CDC s - OCCNUS (Fund Type- TBD) 1.0 LO $46,941. 00 $46, 941. 00
8008AC R425 Travel /CDC s - CONUS MFR (Fund Type - TBD) 1.0 LO  $46,399.00 $46,399.00
8008BA R425 Travel /(DC s ption Year 1. - MFR (Fund Type - TBD) 1.0 LO  $80,731.00 $80, 731.00
pti on
8008BB R425 Travel/(DC's - MFR (ption Year 1- OCONUS (Fund Type 1.0 LO  $46,941.00 $46,941.00
- TBD
ption
8008BC R425 Travel /CDC's OOONUS (ption Year 1 - OONUS MFR (Fund 1.0 LO  $87,003.00 $87,003.00
Type - TBD
pti on
8008CA R425 Travel /CDC s ption Year 2 - MFR (Fund Type - TBD) 1.0 LO $77,085.00 $77,085.00
ption
8008CB R425 Travel /(DC's MFR Option Year 2 - QOONUS (Fund Type- 1.0 LO  $46,941.00 $46,941.00
TBD)
pti on
8008CC R425 Travel /CDC s OOONUS ption Year 2 - GONUS MFR (Fund 1.0 LO $37,322.00 $37,322.00
Type - TBD
ption
For FFP / NSP I|temns:
Item PSC Supplies/ Services Qy Wit Unit Price Total Price
8100 Contract Data Requirenents List(CDRLS) $0. 00
8200 Contract Data Requirements List(CDRLs) Option Year 1. $0. 00
8300 Contract Data Requirenents List(CDR.s) Option Year 2. $0. 00




CONTRACT NO. DELIVERY ORDER NO. PAGE FINAL
N00178-09-D-5794 MUG9 4 of 29

SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT FOR
ANNUAL SUPPORT FOR

PRODUCT MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this Performance Work Statement (PWS) is to provide management,
acquisition, financial management, and logistics support for Product Manager Tactical
Communication Systems (PdM TCS) and the PdM TCS program teams.

This effort will support all programs of record assigned to PdM TCS (currently fourteen
programs). This effort will be funded by two different budget lines with Operations and
Maintenance Marine Corps funds.

Background. The Marine Corps Systems Command (MCSC), Program Manager Marine (PMM)
Marine Air Ground Task Force (MAGTF) Command, Control and Communications (C3) (MC3)
mission isto act as the central agent for the research, development, acquisition, and life cycle
management of C3 and networking systems for use throughout the Operating Forces and the
Supporting Establishment of the United States Marine Corps (USMC). The programs within
PMM MC3 cover all phases of the Department of Defense (DoD) 5000 acquisition process.
Activities described in this PWS encompass the scope of responsibilities for PdM TCS programs
executed under the PMM MC3's stated priority of affordably and efficiently developing and
sustaining world-class C3 systems capable of operating in integrated MAGTF, Joint, and
coalition environments.

PdM TCSTier 1. ThePdM TCSisresponsible for the production, fielding, life cycle support,
sustainment, and enhancement/refresh of programs under his’her cognizance. The PdM isalso
responsible for establishing near and long-term strategic planning that ensures TCS assets
maximize interoperability and mission effectiveness; implement timely, affordable technical
improvements; and guard against premature obsolescence. The PdM is also responsible for
providing material solutions for urgent warfighting requirements. The PdM Tier 1 (Acquisition
Manager, Lead Engineer, Lead Logistician, and Financial Manager) directly support the PdM and
program teams and coordinate with the PMM MC3 Milestone Assessment Team
(MAT)/Assistant Program Managers.

PdM TCS Program Teams. The PdM TCS program teams lead the Marine Corps’ effortsin the
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research and devel opment, acquisition and sustainment of tactical communication systems and
PMM MC3 systems vehicle integration. The PAM TCS organization includes three (3) program
teams. The TCS program teams and their respective programs are summarized below:

Ground Radios Team. The Ground Radios Team is focused on fielding advanced capabilities to
the operating forces and serves as the commodity manager for the following tactical radio
systems. AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B, AN/PRC-117F, AN/VRC-103,
AN/PRC-150, AN/TRC-209, AN/PRC-153, AN/VRC-104, AN/PRC-119, AN/VRC-92,
(AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112, AN/VRC-113), Enhanced Position Location and Reporting
System (EPLRS), EPLRS Network Manager (ENM), Tactical Radio Manager (TRM) and Joint
Tactical Waveforms.

Terrestrial High Capacity Communications (THC2). THC2 providesthe MAGTF with
systems that are used to establish reliable, secure, uninterruptable, terrestrial data
communications. The THC2 team serves as the portfolio manager for Terrestrial Wideband
Transmission Systems (TWTS). The TWTS Portfolio consists of Line-of-Sght (LOS), Beyond
Line-of-Sght (BLOS), and Wireless Cable Replacement (WCR) capabilities supportingthe
United States Marine Corps (USMC). The TWTS portfolio includes the BLOS AN/TRC-170,
the LOS AN/MRC-142 Family of Systems, and the WCR systems Wireless Point to Point
Link (WPPL) and Troposcatter Support Radio (TSSR), all currently in the Operations and
Sustainment (O& S) Phase of the Acquisition Cycle. The Portfolio also includes sustainment of
the general purpose Tactical Elevated AntennaM ast System (TEAMS) and Command and
Control Ancillary Equipment (C2AE) commodities which include certain intercoms, antennas,
and headsets. An Analysis of Alternatives exploring the future of the TWTS is ongoing, and
may result in identification and initiation of other additional projects that will be included in the
portfolio.

MC3 Vehicle Systems Integration. The VS| Team serves as the focal point for the installation,
design and documentation for integrating all PMM MC3 products and systems into USMC
tactical vehicles.

2.0 Genera Requirements

All deliverables shall be submitted to the Contracting Officer’ s Representative (COR) and the
COR isresponsible for tracking and acceptance.

The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or
other visible identification for meetings with Government personnel. In addition, Contractor
personnel shall appropriately identify themselves as Contractor employees in telephone
conversations and in formal and informal written correspondence.

The contractor shall maintain and update a recommended list of personnel that require Common
Access Cards (CACs) for the Contracting Officer’ s Representative's (COR’s) approval.
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It is the Contractor’ s responsibility to arrange all non-disclosure agreements necessary to interface
with other contractors to accomplish the PAM TCS mission in support of this PWS in accordance
with

FAR 9.505-4. Copiesof al non-disclosure agreements required for this contract shall be provided
to the Contracting Officer and COR.

Where the Contractor provides support for multiple tiers on the same program, the contractor
shall ensure that it provides an independent review capability, such that work performed by
contractor personnel in support of onetier is not reviewed by the same contractor personnel in
support of another tier.

Specific responsibilities between the Government and Contractor, as well as afinal schedule of
activities and deliverables shall be coordinated within ten (10) days of the beginning of the period
of performance, reviewed quarterly, and modified only through bilateral agreement.

Due to the unique nature of TCS systems, the Contractor must possess an in-depth knowledge of
MAGTF C2 capabilities, systems, programs, technologies, and methods by which they are
extended and enhanced across all MAGTF elements. The Contractor must possess expert
knowledge in current USMC tactical communications systems, Software Defined Radios, Joint
Tactical Networking Waveforms, tactical radio software applications, and associated vehicular
system integration.

The Contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the USMC viaa secure data
collection site. Contracted services excluded from reporting are based on Product Service Codes
(PSCs). The excluded PSCs are:

(1) W, Lease/Renta of Equipment;

(2) X, Lease/Renta of Facilities;

(3) Y, Construction of Structures and Facilities;
(4) S, UtilitiesONLY;

(5) V, Freight and Shipping ONLY .

The Contractor is required to completely fill in al required data fields using the following web
address https.//doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each
Government Fiscal Year (FY), which runs 10ctober through 30 September. While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year. Contractors may direct questions to the help desk, linked at
https://doncmra.nmci.navy.mil.



CONTRACT NO. DELIVERY ORDER NO. PAGE FINAL
N00178-09-D-5794 MUG9 7 of 29

Per NMCARS 5237.203 (DFARS 237.203) Policy the contractor shall prominently show on the
cover of all contractor generated reports:

(d) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the
Program Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements

211 Program Management and General Support Tasks

2111 The Contractor shall update and maintain a schedule that identifies all development
and support tasks, System Engineering (SE) Technical reviews, Milestone Assessment Team
(MAT) events, Independent Logistics Assessments (ILAS) events, Technical Readiness
Assessments (TRA) events, Operational Test Readiness Review (OTRR) events, and
Sustainment events. These items shall be incorporated into the respective PdM TCS Team
Integrated Master Schedules (IMS's). Updates to PAM TCS schedules on the Project Server are
required on amonthly basis.

2112 The Contractor shall update TCS systems programmatic, engineering, and technical
information in The Online Project Information Center (TOPIC) and other Authoritative Data
Source databases. The Contractor shall upload final documents the TOPIC database. This
requires the use of proper naming conventions and categorizing to ensure that documents are
associated with the correct PdM TCS programs and are searchable and retrievable. The
Contractor shall review the PdAM TCS TOPIC content quarterly to ensure that all documents
completed in the past quarter have been properly uploaded and are available in the database.

2113 The Contractor shall attend meetings, professional forums, and technical site visits at
locations throughout the Continental United States (CONUS) and Outside CONUS (OCONUS),
daily meetingsin the Quantico/Dumfries /Stafford area, and inter-program meetings and
coordination with stakeholder programs throughout MCSC. The Contractor shall complete atrip
report for al trips made to support the tasks in this PWS.

2114 The Contractor shall review all taskers assigned to PAM TCS (to include classified
taskers), distribute taskers to proper TCS personnel for review, provide response
recommendations based on USM C impact analysis, and consolidate the final PdM TCS
response, ensuring that the appropriate personnel (as dictated by the tasker) have reviewed and
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approved the final response. For FY 13, PdM TCS responded to 420 taskers and on average each
tasker required three hours to complete. The Contractor shall track the number of taskers
assigned to PdM TCS, the amount of time allotted for review of each tasker, the number of hours
dedicated to reviewing and providing response to the tasker, and the personnel involved in the
tasker review and response. The contractor shall report these metrics monthly.

21.15 The Contractor shall draft and review required statutory and regulatory Acquisition
Documentation throughout PdM TCS Systems' lifecycle as described in Appendix 1.

2116 The Contractor shall facilitate working groups, integrated project teams, engineering
review boards, risk review boards, configuration control boards, decision briefings, Program
Management Reviews(PMRs) (to include Probability of Program Success (PoPS) assessments),
and systems acquisition, fielding and sustainment briefings by preparing agendas and
presentation materials, tracking and addressing action items, researching and reporting on
milestone status or completion, providing input during events, and documenting and distributing
meeting minutes.

2117 The Contractor shall provide support for scheduling coordination, agendas, meeting
minutes and presentation materials for conferences; multi-service conferences; post award
conferences, fielding conferences; provisioning conferences and maintenance and training
conferences.

2118 The Contractor shall submit a monthly progress report.

CDRL BO001 Contractor’s Progress, Status and Management Report/Monthly Status Report

2.1.2 Logistics Management Support. Contractor logistics personnel provide support to PdM
TCS, in accordance with Marine Corps and DoD policies and processes, at MCSC
Quantico/Stafford VA . Contractor logistics personnel coordinate with the warfighter, the original
equipment manufacturer, other service agencies, and LOGCOM, utilizing automated systemsin
support of PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2121 The Contractor shall draft and review required statutory and regulatory Logistics Life
Cycle Documentation throughout PdM TCS Systems' lifecycles as described in Appendix 2.

2122 The Contractor shall assist with efforts to improve system performance throughout
the life cycle by performing technical and cost evaluations of fielded systems and devel oping
initiatives for reducing Total Ownership Cost and improving materiel readiness.

2123 The Contractor shall monitor readiness of systems and equipment, making
recommendations or outlining strategies to improve readiness rates.
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2.1.3 Equipment Specialist Support. [Option 1]. Contractor logistics personnel provide
support to PAM TCS, in accordance with Marine Corps and DoD policies and processes, at the
MCSC Albany GA. Contractor logistics personnel coordinate with the warfighter, the original
eguipment manufacturer, other service agencies, and LOGCOM, utilizing automated systemsin
support of PAM TCS logistics management. A list of systemsis provided in Appendix 2.

2131 The Contractor shall draft, review and update operational check procedures.

2132 The Contractor shall draft, review and update operating and maintenance
instructions.

2133 The Contractor shall support logistics, provisioning, and provide a comprehensive
range of concept, feasibility, design development and testing activities for major, complex new
equipment systems and testing activities prior to production, and provide technical input for
procurement and technical data packages.

2134 The Contractor shall compile, maintain and revise quantitative and category data for
tools, parts, components, standardized maintenance procedures, and production techniques for
field use and maintenance.

2135 The Contractor shall review performance data against standards and recommend
training for users and maintainers, and other corrective measures.

2.1.36 The Contractor shall draft and revise Instructional Type Publications and supply
catalog data.

2.1.3.7 The Contractor shall analyze, and make recommendations pertaining to technical
problems received from users of the equipment and data catal ogers.

2.1.38 The Contractor shall recommend a comprehensive range of activities pertaining to
equipment disposals, including recommending items used in other systemsthat are dated for
disposal, for use in other systems.

2.1.39 The Contractor shall interface with Marine Corps Logistics Command, Supply Chain
Management Center, and Marine Corps Systems Command, Assistant Commander, Acquisition
Logistics and Product Support, to ensure Sustainment and Post Production Support aspects of
Logistics planning are accomplished.

2.1.3.10 The Contractor shall assist in performing technical evaluations of the logistics aspects
of amaterial and equipment proposals, and provide technical input to decision authority on
supportability alternatives.

2.1.3.11 The Contractor shall draft and revise support packages that reflect concurrent design
changes, prepare the initial issue spares documentation and provide updates throughout the life
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cycle of programs.
2.1.3.12 The Contractor shall draft and revise provisioning requirements documentation.

2.1.3.13 The Contractor shall catalog parts; conduct maintenance and reliability analysis
gpares determination; develop and review provisioning documentation; review the evaluation of
Product Quality Deficiency Reports (PQDRS); and implement life-cycle sustainment measures
for PdM TCS.

2.1.3.14 The Contractor shall conduct verification and validation of technical documentation
to all test and evaluation activities for PdM TCS equipment.

2.1.3.15 The Contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP). Presently only one TCS system has a SOW for the ELMP, and it
is anticipated that three additional systemswill be included in the ELMP.

2.1.4 Marine Corps Tactical Systems Support Activity (MCTSSA) Support. [Option 2].
Contractor personnel provide support to PdM TCS, in accordance with Marine Corps and DoD
policies and processes, at the MCTSSA Camp Pendleton, CA. Contractor logistics personnel
coordinate with the warfighter, the original equipment manufacturer, other service agencies, and
LOGCOM, utilizing automated systems in support of PAM TCS logistics management. A list of
systemsis provided in Appendix 2

2141 The Contractor shall provide support, by drafting and reviewing test reports and
conducting verification and validation of technical documentation to all test and evaluation
activities for PAM TCS equipment.

2142 The Contractor shall provide routine maintenance and inventory management
support for all PdM TCS equipment employed at MCTSSA.

2143 The Contractor shall draft, review and update operating and maintenance
instructions.

2144 The Contractor shall provide technical support by testing of TCS radio equipment
for firmware characterization testing.

2145 The Contractor shall conduct analysis and troubleshooting testing for TCS radio
equipment.

2.1.4.6 The Contractor shall conduct testing of proposed firmware upgrades of TCSradio
equipment

2147 The Contractor shall provide Tactical Radio Section Support for training for the
validation and verification of Modification Instructions (M) developed to support TCSradio
equipment
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2.1.5 Equipment Fielding Support. [Option 3]. Contractor logistics personnel provide
support to PdM TCS, in accordance with Marine Corps and DoD policies and processes, at
MCSC Quantico/Stafford VA and MCSC Albany GA. Contractor logistics personnel coordinate
with the warfighter, the original equipment manufacturer, other service agencies, and LOGCOM,
utilizing automated systems in support of PdM TCS logistics management. A list of systemsis
provided in Appendix 2

2151 The Contractor shall verify receipt of shipments; conduct and record Limited
Technical Inspections; and draft required sustainment logistics documentation described above
after equipment is fielded in accordance with Marine Corps’ Fielding Processes.

2152 The Contractor shall provide support for Equipment Fielding efforts characterized
by the following activities and objectives. providing management support for ongoing
procurement and fielding of PAM TCS systems; reviewing, researching, and responding to daily
correspondence from operating forces and the broader acquisition community on all aspects of
the program; using web-based means to deliver updates to the Government on fielding efforts.

2153 The Contractor shall make multiple trips to various locations throughout CONUS,
Hawaii, Okinawa, and mainland Japan (see travel table below) to conduct fielding of various PdM
TCS systems, and Performance Acceptance Testing.

2154 The Contractor shall be required to coordinate the movement of equipment to and
from installation bays and staging areas in order to complete installations.
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2.1.6 Deployed Fielding Support, On-site Liaison._[Option 4]. Contractor logistics personnel
provide support to PAM TCS, in accordance with Marine Corps and DoD policies and

processes, at the MEFs, to include Marine Forces Reserves units and other OPFORSs.
Contractor logistics personnel coordinate with the warfighter, the original equipment
manufacturer, other service agencies, and LOGCOM, utilizing automated systems in support of
PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2161 The Contractor shall support equipment fielding and equipment upgrades of PdM
TCS systems to the MEF, to include Marine Forces Reserves units and other OPFORs. Within
this framework are requirements for management and coordination of fielding activities with
various stakeholders (e.g., original equipment manufacturer, Marine Corps Logistics Bases,
OPFORs, and provide support at customer locations to effect delivery, install and set up new
equipment; perform initial equipment operation and acceptance testing/check-out; conduct
familiarization training; update inventory records; effect custody transfer; and complete system
upgrades.

2.1.6.2 The Contractor shall support this requirement with technical expertise in the subject
communications systems and associated support strategies in order to provide support for key
facets of performance, to include all elements of fielding support to the PAM TCS assets at
customer locations (e.g., field and garrison); resolution of issues with deliveries; management of
schedules and inventories; and progress reporting.

2.1.6.3 The Contractor shall confirm equipment delivery to authorized units and reconcile
equipment accountability with supply personnel.

2164 The Contractor shall utilize military transport processes to include web-based
tracking systems, approved accountability systems, and reporting methods, listed in Appendix
2.

2.1.6.5 The Contractor shall plan fielding events, coordinate fielding support with on-base
organizations, support TCS at local meetings, maintaining fielding records, and submitting routine
reports to update status of issues, planning, personnel, and progress.

2.1.6.6 The Contractor shall arrange delivery of equipment, associated installation tools, and
materials to selected sites both CONUS and OCONUS prior to schedule of work being
performed as detailed in the fielding plan.

2.1.6.7 The Contractor shall utilize Defense Management Office (DMO) systems or
alternate commercial shipping methods to deliver equipment, tools, and materials to selected sites
both CONUS and OCONUS.

2.1.6.8 The Contractor shall coordinate shipping and delivery activities between commercial
equipment vendors and Government shipping representatives.
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2.1.7 Financial Management Tasks

21.7.1 The Contractor shall track issues related to unobligated and un-liquidated funding of
TCS programs in preparation for Tri-Annual reviews.

2173 The Contractor shall track commitments, obligations, and liquidation status, and
record the status of each in spreadsheets; checking for anomalies (discrepancies between PAM
TCS reporting and SABRS figures), and coordinate with the appropriate personnel to resolve
those discrepancies.

21.7.4 The Contractor shall monitor the status of all open Procurement Request documents;
and report the status of committed funds awaiting obligation in the PAM Checkbook.

2175 The Contractor shall track the creation, approval, distribution, and administration of
funding documentsin PR Builder.

2.1.7.6 The Contractor shall assist in the development of Spend Plans, Program Execution
Plans (PEP), Obligation Phasing Plans (OPP), budget spreadsheets, financial planning
documentation, and Procurement Request (PR) packages, by researching and tracking funding
documents, updating spreadsheets and briefing materials and coordinating with PdM TCS
personnel to obtain the required information.

21.7.7 The Contractor shall manage creation, approval, distribution, commitment, obligation,
liquidation, audit, and closeout documents and complete tasks associated with each phase of the
funding document lifecycle.

2.1.7.8 The Contractor shall review and update PdM TCS Financial Management (FM)
program documents, PMR briefs, and Budget Execution Leadership Team (BELT) briefings.

2179 The Contractor shall meet financial reporting requirements within time constraints
established by the FM Team Leader.

2.1.8 Acquisition Support to Engineering. [Option 5].

2181 The Contractor shall develop all required documentation necessary to support
Engineering Change Proposals (ECPs) and submit completed DD 1692 forms in support of al
required ECPs.

2.1.8.2 The Contractor shall review and provide comments on Engineering Change Proposals
and Modification Work Orders.

2183 The Contractor shall draft, review and provide written comments on Information
Support Plans (1SPs) in a comment resolution matrix. When conducting the review, the contractor
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shall ensure that 1SPs are compliant with the CICSI 6212.01 series, DODI 4630, and the Joint
and Department of Defense Architecture Framework (DODAF) architectural requirements.

2184 The Contractor shall conduct analysis, submit written reports, and provide
recommendations on market research in support of Technology Development Strategies. The
contractor shall assemble and submit awritten report of subject analysis and data collection and
present technical datato support future engineering and design decisions.

2.1.85 The Contractor shall analyze, recommend and report trend analyses of new and
emerging technol ogies, emerging engineering concepts and requirements, rapid technology
insertion opportunities, interface implications, and functional enhancements required due to
technology insertion.

2.1.8.6 The Contractor shall write and submit test and evaluation reports, plans and
strategies.
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3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements

Work efforts in support of this task effort will be accomplished at the Contractor’ s facilities.
This task will require the Contractor to provide suitable infrastructure to manage program
requirements (document library, databases, web site) throughout the course of performanceto
support the scope of activities. Such facilities are not reimbursed as ODCs. L aptops, cdlular
equipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document
Automation and Production Service (DAPS, now called DLA Document Services)
http://www.daps.dla.mil/dapsonline.html.

CONUStravel will be reimbursed in accordance with FAR 31.204-46. Per Diem shall bein
accordance with http://www.defensetravel .dod.mil/site/perdiemCalc.cfm. The expected level of
travel is detailed below:

Number of Trips Number of Trips ~ Number of Trips  Estimated

LOCATION (Base) (Option Year 1) (Option Year 2) Duration (days)
MFR
Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
IAberdeen Proving Ground MD 12 10 8 6
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3
Albany, GA 6 6 6 3
OPTIONAL TRAVEL LOCATIONS Number of Trips Number of Trips Number of Trips Estimated
(Base) (Option Year 1) (Option Year 2) Duration (days)
OCONUS
MCBH Kaneohe Bay, Hl 4 4 4 4
Iwakuni, Japan 4 4 4 4
Okinawa, Japan 4 4 4 4
CONUS MFR
WASHINGTON, D. C. 4 5

FORT KNOX, KY
BALTIMORE, MD 4 5

A
ol
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CAMP LEJEUNE, NC
CHATTANOOGA, TN
KNOXVILLE, TN
RICHMOND, VA
VIRGINIA BEACH, VA
ROANOKE, VA
CHARLESTON, WV
JACKSONVILLE, FL
ATLANTA, GA

NEW ORLEANS, LA
KANSASCITY, MO
BILLINGS, MT
ALBUQUERQUE, NM
FORT WORTH, TX
HOUSTON, TX

SAN ANTONIO, TX
EL PASO, TX
MADISON, WI
PROVIDENCE, RI
AYERS, MA
MCGUIRE AIR BASE, NJ
BROOKLYN, NY
GARDEN CITY, NY
BUFFALO, NY
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4.0 Security Reguirements

This contract will require the Contractor to have a Secret Facility Clearance and will require
certain contractors to obtain and maintain classified access eligibility. The Contractor shall
have avalid Secret Facility Clearance prior to classified performance. The Prime Contractor
and all sub-contractors (through the Prime Contractor) shall adhere to all aspects of DoD
Directive 5220.22-M. All personnel identified to perform on this contract shall maintain
compliance with DoD, DoN, and Marine Corps Information and Personnel Security Policy to
include compl eted background investigations (as required) prior to classified performance. This
contract shall include aDoD Contract Security Classification Specification (DD Form 254) as
an attachment. The Contractor shall notify the Government (written notice) within 24 hours
of any contractor personnel added or removed from the contract that have been granted
classified access, issued a Common Access Card (CAC) and/or MCSC Building access.

4.1  Common Access Card Requirement (CAC). Contractor employees performing on this
contract may require CACs in order to perform their job function. In accordance with

Headquarters, United States Marine Corps issued guidance relative to Homeland Security
Presidential Directive — 12 (HSPD-12), all personnel must meet eligibility criteriato beissued a
CAC. Inorder to meet the eligibility criteria, all contractor employees must be accurately
populated in the Joint Personnel Adjudication System (JPAS) under their respective CAGE
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Code. Each contractor employee’ s JPAS record must aso reflect afavorably adjudicated
Personnel Security Investigation (PSI) or (at a minimum) that a PSI has been submitted and
accepted (opened.) If a contractor employee’ s open investigation closes and is not favorably
adjudicated, the CAC must be immediately retrieved and revoked. Facility Security Officers are
responsible for notifying the MCSC Security Director if any contractor performing on this
contract receives an unfavorable adjudication after being issued a CAC. Contractor CACsare
issued with a*“.ctr@usmc.mil” e-mail account that the individual contractor is responsible to
keep active by logging in on aregular basis (at least twice a month), sending an e-mail and clearing
any unneeded e-mails. Contractors are prohibited from “auto-forwarding” their .mil e-mail
account to their .com e-mail account.

CACswill only beissued to those contractors supporting this contract that have been authorized
by the COR. The COR will only authorize CACs for those contractors that meet current
HSPD-12 criteriaand have a definitive requirement. CACs are not issued for convenience.
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercia Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance for this task order shall be conducted by the Government at Destination.
Thefollowing FAR clauses are hereby incorporated by reference into this task order:

FAR 52.246-2, "Inspection of Supplies-- Fixed Price" (AUG 1996).

FAR 52.246-4, "Inspection of Services -- Fixed Price” (AUG 1996).
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

8000AA
8001AA
8002AA
8003AA
8004AA
8005AA
8006AA
8007AA
8008AA
8008AB
8008AC

CLIN - DELIVERIES OR PERFORMANCE

9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015

The periods of performance for the following Items are as follows:

8000AA
8001AA
8002AA
8003AA
8004AA
8005AA
8006AA
8007AA
8008AA
8008AB
8008AC

9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015

The periods of performance for the following Option Items are as follows:

8000BA
8000CA
8001BA
8001CA
8002BA
8002CA
8003BA

5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
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8003CA
8004BA
8004CA
8005BA
8005CA
8006BA
8006CA
8007BA
8007CA
8008BA
8008BB
8008BC
8008CA
8008CB
8008CC

5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017

Services to be performed hereunder will be provided at locations specified in the PWS or contractors facility.
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SECTION G CONTRACT ADMINISTRATION DATA
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
(a) Definitions. Asused in this clause--

Department of Defense Activity Address Code (DoDAAC) isa six position codethat uniquely identifiesa
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) isthe office responsible for payment certification when payment certification
isdone external to the entitlement system.

(b) Electronic invoicing. The WAWF system isthe method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.
(c) WAWEF access. To access WAWEF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Beregistered to use WAWF at https://wawf.eb.mil/ following the step-by-step proceduresfor
self-registration available at thisWeb site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site befor e submitting payment requeststhrough

WAWEF. Both can be accessed by selecting the "Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWEF payment instructions. The Contractor must use the following infor mation when submitting
payment requests and receiving reportsin WAWTF for this contract/order:

(1) Document type. The Contractor shall usethe following document type(s).
Invoice2in 1

(2) Ingpection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWE, as specified by the contracting officer.

TBD

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fieldsin WAWF when creating payment requests and receiving reportsin the system.

Routing Data Table*

Field Namein WAWF Datato beentered in WAWF
Pay Official DODAAC M 67443
Issue By DoDAAC M 67854

Admin DoDAAC M 67854
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Inspect By DoDAAC M 67854 with Extension ACSS

Ship To Code

Ship From Code

Mark For Code

Service Approver (DoDAAC)
Service Acceptor (DoDAAC)
Accept at Other DoDAAC
LPO DoDAAC

DCAA Auditor DoDAAC

Other DoDAAC(S)

Contract Number

Not Applicable

Not Applicable

Not Applicable
M 67854 with Extension ACSS
M 67854 with Extension ACSS
Not Applicable

Not Applicable
Not Applicable

Not Applicable

N00178-09-D-5794 MU6G9

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract lineitem and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email addressidentified below in the *"Send
Additional Email Notifications" field of WAWF once a document is submitted in the system.

Maj Leroy J. Hessner
ler oy.hessner @usmc.mil
(703) 432-9870

(9) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWEF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

Accounting Data

SLI NI D PR Number Amount
8000AA MI545014RCALN45 644096. 00
LLA

AA 17411061A2A 252 67854 067443 2D M95450 4RCA1IN4A511PR

8001AA M9545014RCA1N45 505392. 00
LLA
AA 17411061A2A 252 67854 067443 2D M95450 4RCA1IN4A511PR

8002AA M9545014RCA1N45 243632. 00
LLA
AA 17411061A2A 252 67854 067443 2D M95450 4RCA1IN4A511PR

8003AA M9545014RCA1IN45 163312. 00
LLA
AA 17411061A2A 252 67854 067443 2D M95450 4RCA1IN4A511PR
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8004AA M9545014RCALN45 154424.00

LLA
AA 17411061A2A 252 67854

8005AA M9545014RCA1N45
LLA
AA 17411061A2A 252 67854

8006AA M9545014RCA1N45
LLA
AA 17411061A2A 252 67854

8007AA M9545014RCA1N45
LLA
AA 17411061A2A 252 67854

8008AA M9545014RCA1N45
LLA
AA 17411061A2A 252 67854

8008AB M9545014RCA1N45
LLA
AA 17411061A2A 252 67854

8008AC M9545014RCA1N45

LLA
AA 17411061A2A 252 67854

BASE Fundi ng 2801988. 00

Cunul ative Funding 2801988.

067443 2D M95450

660952. 00

067443 2D M95450

85960. 00

067443 2D M95450

152328. 00

067443 2D M95450

98552. 00

067443 2D M95450

46941. 00

067443 2D M95450

46399. 00

067443 2D M95450

00

4RCALN4511PR

4RCALN4511PR

4RCALN4511PR

4RCALN4511PR

4RCALN4511PR

4RCALN4511PR

4RCALN4511PR
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.
H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2). The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government. The COR
for thistask order is:

Magj Leroy J. Hessner
leroy.hessner@usmec.mil
(703) 432-9870

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the PdM, Tactical
Communications Systems program that will preclude Contractor involvement in future efforts. The restrictions
upon future contracting are as follows:

® |f the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, isrequired to provide systems engineering and technical direction for a system or helpsto develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of theinitia production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It isrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or servicesthat are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.
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(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as aresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as aresult of
performance of this contract. This prohibition shall expire after a period of three years after compl etion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor. The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,

consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which

it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract. Thisexclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service. In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actua or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer. The notification shal include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to bein
the best interest of the government.

(9) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or failsto take action required by this
requirement, the government may terminate this contract by defaullt.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

() Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development. Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
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the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

() The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor” for "contactor" where

appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.
H.4 Contractor Support Public Trust Determinations

Per Marine Corps Systems Command Policy Letter 1-09, al Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions,” and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel. Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures. However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H.5 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirementsincluding: detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the Performance Requirements Survey (PRS).
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SECTION | CONTRACT CLAUSES

FAR 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
itsintent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.

The following clauses are being incorporated by reference:
252.227-7015 Technical Data—Commercial Items.

252.227-7013 Rightsin Technical Data--Noncommercial Items.

252.227-7037 Validation of Restrictive Markings on Technical Data.
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GENERAL INFORMATION

The purpose of this modification isto: 1) correct the Service Acceptor DODAAC in Clause 252.232-7006 and
replace Clause 252.232-7006 with the most revised. 2) Change the Contracting Officer Representative (COR). A
conformed copy of this Task Order is attached to this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $6,931,819.00 by
$0.00 to $6,931,819.00.

Thetotal value of the order is hereby increased from $6,931,819.00 by $0.00 to $6,931,819.00.
The Period of Performance of the following lineitemsis hereby changed as follows:
CLIN/SLIN From To
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SECTION B SUPPLIESOR SERVICESAND PRICES

CLIN - SUPPLI ES OR SERVI CES

For FFP Itens:

Item PSC Supplies/Services Q@y Wit Wit Price Total Price

8000 $2, 590, 352. 00

8000AA R425 2.1 Program Managenent and General Support Tasks 8.0 MD  $80,512.00 $644, 096. 00
(2.1.1 - 2.1.1.8) |AWPWE. (Fund Type - TBD)

8000BA R425 2.1 Program Managenent and General Support Tasks 12.0 MO  $80, 506. 00 $966, 072. 00
(2.1.1 - 2.1.1.8) IAWPWS. (C&WN N)

8000CA R425 2.1 Program Managenent and General Support Tasks 12.0 MD  $81,682.00 $980, 184. 00
(2.1.1 - 2.1.1.8) |AWPWS. (Fund Type - TBD
ption

8001 $2, 032, 944. 00

8001AA R425 2.2 Logistics Managenment Support (2.1.2 - 2.1.2.3) 8.0 M $63,174.00 $505, 392.00
| AWPWS. (Fund Type - TBD)

8001BA R425 2.2 Logistics Managenment Support (2.1.2 - 2.1.2.3) 12.0 MD  $63,183.00 $758, 196. 00
| AWPWS. (Q&WN\, N

8001CA R425 2.2 Logistics Managenent Support (2.1.2 - 2.1.2.3) 12.0 MO  $64, 113.00 $769, 356. 00
| AWPWE. (Fund Type - TBD)

ption
8002 $980, 012. 00

8002AA R425 2.1.3 Equi pnent Special i st Support Qptional Task 1 8.0 MD  $30,454.00 $243,632.00
(2.1.3.1 - 2.1.3.15) |AWPWS. (Fund Type - TBD)

8002BA R425 2.1.3 Equipnent Specialist Support Qptional Task 1 12.0 MD  $30, 454.00 $365, 448. 00
(2.1.3.1 - 2.1.3.15) |AWPWE. (C&WN N

8002CA R425 2.1.3 Equi prent Special i st Support Qptional Task 1 12.0 MO  $30,911.00 $370, 932.00
(2.1.3.1 - 2.1.3.15) |IAWPWS. (Fund Type - TBD

pti on
8003 $656, 872. 00

8003AA R425 2.1.4 Marine Corps Tactical Systens Support Activity 8.0 M  $20,414.00 $163, 312.00
(MCTSSA) Support ptional Task 2 (2.1.4.1 - 2.1.4.7)
(Fund Type - TBD)

8003BA R425 2.1.4 Marine Corps Tactical Systems Support Activity 12.0 MD  $20,417.00 $245, 004. 00
(MCTSSA) Support (ptional Task 2 (2.1.4.1 - 2.1.4.7)
| AW PV, ( O8MN, N)

8003CA R425 2.1.4 Marine Corps Tactical Systems Support Activity 12.0 MD  $20, 713.00 $248, 556. 00
(MCTSSA) Support Optional Task 2 (2.1.4.1 - 2.1.4.7)
| AWPWS. (Fund Type - TBD)

pti on
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Item PSC Supplies/ Services Qy Wit Unit Price Total Price
8004 $621, 080. 00
8004AA R425 2.1.5 Equipnent Fielding Support Qptional Task 3 8.0 MD  $19,303.00 $154,424.00
(2.1.5.1 - 2.1.5.4) |AWPWS. (Fund Type - TBD)
8004BA R425 2.1.5 Equi pment Fiel ding Support Qptional Task 3 12.0 MO  $19,303.00 $231, 636. 00
(2.1.5.1 - 2.1.5.4) |AWPW. (Q&W N
8004CA R425 2.1.5 Equipnent Fielding Support Qptional Task 3 12.0 MO  $19,585.00 $235, 020. 00
(2.1.5.1 - 2.1.5.4) |AWPWS. (Fund Type - TBD)
pti on
8005 $2, 657, 704. 00
8005AA R425 2.1.6 Deployed Fielding Support, On-Site Liaison 8.0 MD $82,619.00 $660, 952.00
ptional Task 4 (2.1.6.1 - 2.1.6.8) |AWPWS. (Fund
Type - TBD)
8005BA R425 2.1.6 Deployed Fielding Support, On-Site Liaison 12.0 MO  $82,616.00 $991, 392. 00
Qotional Task 4 (2.1.6.1 - 2.1.6.8) | AWPWS,
(GBW N
8005CA R425 2.1.6 Deployed Fielding Support, On-Site Liaison 12.0 MD  $83,780.00 $1, 005, 360.00
ptional Task 4 (2.1.6.1 - 2.1.6.8) |AWPWS. (Fund
Type - TBD
ption
8006 $345, 712. 00

8006AA R425 2.1.7 Financial Mnagerment Tasks (2.1.7.1 - 2.1.7.8) 8.0 M  $10,745.00 $85,960.00
| AWPWS. (Fund Type - TBD)

8006BA R425 2.1.7 Financial Mnagenent Tasks (2.1.7.1 - 2.1.7.8) 12.0 MO  $10,743.00 $128, 916. 00
| AWPWE. (Q&WN N

8006CA R425 2.1.7 Financial Mnagenent Tasks (2.1.7.1 - 2.1.7.8) 12.0 MO  $10,903.00 $130, 836.00
| AWPWS. (Fund Type - TBD)

ption
8007 $612, 768. 00
8007AA R425 2.1.8 Acquisition Support to Engineering ptional 8.0 M $19,041.00 $152,328.00
Task 5 (2.1.8.1 - 2.1.8.6) |AWPWS. (Fund Type -
TBD)
8007BA R425 2.1.8 Acquisition Support to Engineering Qptional 12.0 MD  $19,041.00 $228, 492.00
Task 5 (2.1.8.1 - 2.1.8.6) |AWPWS. (C&MWN\ N)
8007CA R425 2.1.8 Acquisition Support to Engineering Qptional 12.0 MO  $19,329.00 $231,948. 00
Task 5 (2.1.8.1 - 2.1.8.6) |AWPWS. (Fund Type -
TBD)
pti on
8008 $567, 915. 00
8008AA R425 Travel /CDC's - MR (Fund Type - TBD) 1.0 LO  $98,552.00 $98,552.00
8008AB R425 Travel /CDC s - OOONUS (Fund Type - TBD) 1.0 LO  $46,941.00 $46,941.00

8008AC R425 Travel /CDC s - CONUS MFR (Fund Type - TBD) 1.0 LO  $46,399.00 $46,399.00
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PSC  Suppl i es/ Servi ces Qy Wit Unit Price Total Price

R425 Travel /CDC's ption Year 1. - MFR (Q&W N

R425 Travel /CDC's - MFR Option Year 1 - OOONUS (OC&WN N 1.0 LO  $46,941.

R425 Travel /CDC s OOONUS ption Year 1 - OONUS MFR 1.0 LO  $87,003.

(G&WN. N

R425 Travel /CDC's Option Year 2 - MFR (Fund Type - TBD) 1.0 LO $77,085.

pti on

R425 Travel /(DC's MFR Option Year 2 - QOONUS (Fund Type - 1.0 LO  $46, 941.

TBD)

ption

R425 Travel /CDC s OCONUS Option Year 2 - GONUS MFR (Fund 1.0 LO  $37, 322.

Type - TBD

pti on

For FFP / NSP | tens:

Item PSC Supplies/ Services

1.0 LO  $80, 731

00 $80, 731. 00

00 $46, 941. 00

00 $87,003.00

00 $77,085.00

00 $46, 941. 00

00 $37,322.00

Q@y Wnit Wnit Price Total Price

8100
8200

8300

Contract Data Requirenents List (CDRLS)

1.0 LO

Contract Data Requirements List (CDRLs) (ption Year 1. 1.0 LO

Contract Data Requirements List (CDRLs) Option Year 2. 1.0 LO

NSP
NSP

NSP
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT FOR
ANNUAL SUPPORT FOR

PRODUCT MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this Performance Work Statement (PWS) is to provide management,
acquisition, financial management, and logistics support for Product Manager Tactical
Communication Systems (PdM TCS) and the PdM TCS program teams.

This effort will support al programs of record assigned to PdM TCS (currently fourteen
programs). This effort will be funded by two different budget lines with Operations and
Maintenance Marine Corps funds.

Background. The Marine Corps Systems Command (MCSC), Program Manager Marine (PMM)
Marine Air Ground Task Force (MAGTF) Command, Control and Communications (C3) (MC3)
mission isto act as the central agent for the research, development, acquisition, and life cycle
management of C3 and networking systems for use throughout the Operating Forces and the
Supporting Establishment of the United States Marine Corps (USMC). The programs within
PMM MC3 cover al phases of the Department of Defense (DoD) 5000 acquisition process.
Activities described in this PWS encompass the scope of responsibilities for PAM TCS programs
executed under the PMM MC3's stated priority of affordably and efficiently developing and
sustaining world-class C3 systems capable of operating in integrated MAGTF, Joint, and
coalition environments.

PdM TCSTier 1. ThePdM TCSisresponsible for the production, fielding, life cycle support,
sustainment, and enhancement/refresh of programs under his’her cognizance. The PdM isalso
responsible for establishing near and long-term strategic planning that ensures TCS assets
maximize interoperability and mission effectiveness; implement timely, affordable technical
improvements; and guard against premature obsolescence. The PdM is also responsible for
providing material solutions for urgent warfighting requirements. The PdM Tier 1 (Acquisition
Manager, Lead Engineer, Lead Logistician, and Financial Manager) directly support the PAM and
program teams and coordinate with the PMM MC3 Milestone Assessment Team
(MAT)/Assistant Program Managers.

PdM TCS Program Teams. The PdM TCS program teams lead the Marine Corps' effortsin the
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research and devel opment, acquisition and sustainment of tactical communication systems and
PMM MC3 systems vehicle integration. The PAM TCS organization includes three (3) program
teams. The TCS program teams and their respective programs are summarized below:

Ground Radios Team. The Ground Radios Team is focused on fielding advanced capabilities to
the operating forces and serves as the commodity manager for the following tactical radio
systems. AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B, AN/PRC-117F, AN/VRC-103,
AN/PRC-150, AN/TRC-209, AN/PRC-153, AN/VRC-104, AN/PRC-119, AN/VRC-92,
(AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112, AN/VRC-113), Enhanced Position L ocation and Reporting
System (EPLRS), EPLRS Network Manager (ENM), Tactical Radio Manager (TRM) and Joint
Tactical Waveforms.

Terrestrial High Capacity Communications (THC2). THC2 provides the MAGTF with
systems that are used to establish reliable, secure, uninterruptable, terrestrial data
communications. The THC2 team serves as the portfolio manager for Terrestria Wideband
Transmission Systems (TWTS). The TWTS Portfolio consists of Line-of-Sight (LOS), Beyond
Line-of-Sight (BLOS), and Wireless Cable Replacement (WCR) capabilities supporting the
United States Marine Corps (USMC). The TWTS portfolio includes the BLOS AN/TRC-170,
the LOS AN/MRC-142 Family of Systems, and the WCR systems Wireless Point to Point
Link (WPPL) and Troposcatter Support Radio (TSSR), all currently in the Operations and
Sustainment (O& S) Phase of the Acquisition Cycle. The Portfolio also includes sustainment of
the general purpose Tactica Elevated Antenna Mast System (TEAMS) and Command and
Control Ancillary Equipment (C2AE) commaodities which include certain intercoms, antennas,
and headsets. An Analysis of Alternatives exploring the future of the TWTS is ongoing, and
may result in identification and initiation of other additional projects that will be included in the
portfolio.

MC3 Vehicle Systems Integration. The VS| Team serves as the focal point for the installation,
design and documentation for integrating all PMM MC3 products and systems into USMC
tactical vehicles.

2.0 Genera Requirements

All deliverables shall be submitted to the Contracting Officer's Representative (COR) and the
COR isresponsible for tracking and acceptance.

The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or
other visible identification for meetings with Government personnel. In addition, Contractor
personnel shall appropriately identify themselves as Contractor employees in telephone
conversations and in formal and informal written correspondence.

The contractor shall maintain and update a recommended list of personnel that require Common
Access Cards (CACs) for the Contracting Officer’s Representative’'s (COR's) approval.
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It is the Contractor’s responsibility to arrange al non-disclosure agreements necessary to interface
with other contractors to accomplish the PAM TCS mission in support of this PWS in accordance
with

FAR 9.505-4. Copiesof al non-disclosure agreements required for this contract shall be provided
to the Contracting Officer and COR.

Where the Contractor provides support for multiple tiers on the same program, the contractor
shall ensure that it provides an independent review capability, such that work performed by
contractor personnel in support of onetier is not reviewed by the same contractor personnel in
support of another tier.

Specific responsibilities between the Government and Contractor, as well asafinal schedule of
activities and deliverables shall be coordinated within ten (10) days of the beginning of the period
of performance, reviewed quarterly, and modified only through bilateral agreement.

Due to the unique nature of TCS systems, the Contractor must possess an in-depth knowledge of
MAGTF C2 capabilities, systems, programs, technol ogies, and methods by which they are
extended and enhanced across all MAGTF elements. The Contractor must possess expert
knowledge in current USMC tactical communications systems, Software Defined Radios, Joint
Tactical Networking Waveforms, tactical radio software applications, and associated vehicular
system integration.

The Contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the USMC via a secure data
collection site. Contracted services excluded from reporting are based on Product Service Codes
(PSCs). The excluded PSCs are:

(1) W, Lease/Rental of Equipment;

(2) X, Lease/Renta of Facilities;

(3) Y, Construction of Structures and Facilities;
(4) S, Utilities ONLY;

(5) V, Freight and Shipping ONLY.

The Contractor is required to completely fill in al required data fields using the following web
address https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each
Government Fiscal Year (FY), which runs 1October through 30 September. While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year. Contractors may direct questions to the help desk, linked at
https://doncmra.nmci.navy.mil.
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Per NMCARS 5237.203 (DFARS 237.203) Policy the contractor shall prominently show on the
cover of all contractor generated reports:

(d) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the
Program Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements

211 Program Management and General Support Tasks

2111 The Contractor shall update and maintain a schedule that identifies all development
and support tasks, System Engineering (SE) Technical reviews, Milestone Assessment Team
(MAT) events, Independent Logistics Assessments (ILAS) events, Technical Readiness
Assessments (TRA) events, Operational Test Readiness Review (OTRR) events, and
Sustainment events. These items shall be incorporated into the respective PdM TCS Team
Integrated Master Schedules (IMS's). Updates to PdM TCS schedules on the Project Server are
required on amonthly basis.

2112 The Contractor shall update TCS systems programmatic, engineering, and technical
information in The Online Project Information Center (TOPIC) and other Authoritative Data
Source databases. The Contractor shall upload final documents the TOPIC database. This
requires the use of proper naming conventions and categorizing to ensure that documents are
associated with the correct PAM TCS programs and are searchable and retrievable. The
Contractor shall review the PdAM TCS TOPIC content quarterly to ensure that all documents
completed in the past quarter have been properly uploaded and are available in the database.

2113 The Contractor shall attend meetings, professional forums, and technical site visits at
locations throughout the Continental United States (CONUS) and Outside CONUS (OCONUS),
daily meetingsin the Quantico/Dumfries /Stafford area, and inter-program meetings and
coordination with stakeholder programs throughout MCSC. The Contractor shall complete atrip
report for al trips made to support the tasks in this PWS.

2114 The Contractor shall review all taskers assigned to PAM TCS (to include classified
taskers), distribute taskers to proper TCS personnel for review, provide response
recommendations based on USM C impact analysis, and consolidate the final PdM TCS
response, ensuring that the appropriate personnel (as dictated by the tasker) have reviewed and
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approved the final response. For FY 13, PdM TCS responded to 420 taskers and on average each
tasker required three hours to complete. The Contractor shall track the number of taskers
assigned to PAM TCS, the amount of time allotted for review of each tasker, the number of hours
dedicated to reviewing and providing response to the tasker, and the personnel involved in the
tasker review and response. The contractor shall report these metrics monthly.

21.15 The Contractor shall draft and review required statutory and regulatory Acquisition
Documentation throughout PAM TCS Systems' lifecycle as described in Appendix 1.

2116 The Contractor shall facilitate working groups, integrated project teams, engineering
review boards, risk review boards, configuration control boards, decision briefings, Program
Management Reviews(PMRs) (to include Probability of Program Success (PoPS) assessments),
and systems acquisition, fielding and sustainment briefings by preparing agendas and
presentation materials, tracking and addressing action items, researching and reporting on
milestone status or completion, providing input during events, and documenting and distributing
meeting minutes.

21.1.7 The Contractor shall provide support for scheduling coordination, agendas, meeting
minutes and presentation materials for conferences; multi-service conferences; post award
conferences, fielding conferences; provisioning conferences and maintenance and training
conferences.

21.1.8 The Contractor shall submit a monthly progress report.

CDRL B0O01 Contractor’s Progress, Status and Management Report/Monthly Status Report

2.1.2 Logistics Management Support. Contractor logistics personnel provide support to PdM
TCS, in accordance with Marine Corps and DoD policies and processes, at MCSC
Quantico/Stafford VA . Contractor logistics personnel coordinate with the warfighter, the original
equipment manufacturer, other service agencies, and LOGCOM, utilizing automated systemsin
support of PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2121 The Contractor shall draft and review required statutory and regulatory Logistics Life
Cycle Documentation throughout PAM TCS Systems' lifecycles as described in Appendix 2.

2122 The Contractor shall assist with efforts to improve system performance throughout
the life cycle by performing technical and cost evaluations of fielded systems and developing
initiatives for reducing Total Ownership Cost and improving materiel readiness.

2123 The Contractor shall monitor readiness of systems and equipment, making
recommendations or outlining strategies to improve readiness rates.
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2.1.3 Equipment Specialist Support. [Option 1]. Contractor logistics personnel provide
support to PAM TCS, in accordance with Marine Corps and DoD policies and processes, at the
MCSC Albany GA. Contractor logistics personnel coordinate with the warfighter, the original
equi pment manufacturer, other service agencies, and LOGCOM, utilizing automated systemsin
support of PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2131 The Contractor shall draft, review and update operational check procedures.

2132 The Contractor shall draft, review and update operating and maintenance
instructions.

2133 The Contractor shall support logistics, provisioning, and provide a comprehensive
range of concept, feasibility, design development and testing activities for maor, complex new
equipment systems and testing activities prior to production, and provide technical input for
procurement and technical data packages.

2134 The Contractor shall compile, maintain and revise quantitative and category data for
tools, parts, components, standardized maintenance procedures, and production techniques for
field use and maintenance.

2135 The Contractor shall review performance data against standards and recommend
training for users and maintainers, and other corrective measures.

2.1.3.6 The Contractor shall draft and revise Instructional Type Publications and supply
catalog data.

2.1.3.7 The Contractor shall analyze, and make recommendations pertaining to technical
problems received from users of the equipment and data catal ogers.

2.1.38 The Contractor shall recommend a comprehensive range of activities pertaining to
equipment disposals, including recommending items used in other systems that are slated for
disposal, for use in other systems.

2.1.39 The Contractor shall interface with Marine Corps Logistics Command, Supply Chain
Management Center, and Marine Corps Systems Command, Assistant Commander, Acquisition
Logistics and Product Support, to ensure Sustainment and Post Production Support aspects of
Logigtics planning are accomplished.

2.1.3.10 The Contractor shall assist in performing technical evaluations of the logistics aspects
of amaterial and equipment proposals, and provide technical input to decision authority on
supportability alternatives.

2.1.3.11 The Contractor shall draft and revise support packages that reflect concurrent design
changes, prepare the initial issue spares documentation and provide updates throughout the life
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cycle of programs.
2.1.3.12 The Contractor shall draft and revise provisioning requirements documentation.

2.1.3.13 The Contractor shall catalog parts; conduct maintenance and reliability analysis
spares determination; develop and review provisioning documentation; review the evaluation of
Product Quality Deficiency Reports (PQDRS); and implement life-cycle sustainment measures
for PdM TCS.

2.1.3.14 The Contractor shall conduct verification and validation of technical documentation
to all test and evaluation activities for PdM TCS equipment.

2.1.3.15 The Contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP). Presently only one TCS system has a SOW for the ELMP, and it
Is anticipated that three additional systemswill be included in the ELMP.

2.1.4 Marine Corps Tactical Systems Support Activity (MCTSSA) Support. [Option 2].
Contractor personnel provide support to PdM TCS, in accordance with Marine Corps and DoD
policies and processes, at the MCTSSA Camp Pendleton, CA. Contractor logistics personnel
coordinate with the warfighter, the original equipment manufacturer, other service agencies, and
LOGCOM, utilizing automated systems in support of PdM TCS logistics management. A list of
systemsis provided in Appendix 2

2141 The Contractor shall provide support, by drafting and reviewing test reports and
conducting verification and validation of technical documentation to all test and evaluation
activities for PdAM TCS equipment.

21.4.2 The Contractor shall provide routine maintenance and inventory management
support for all PdM TCS equipment employed at MCTSSA.

2143 The Contractor shall draft, review and update operating and maintenance
instructions.

2144 The Contractor shall provide technical support by testing of TCS radio equipment
for firmware characterization testing.

2145 The Contractor shall conduct analysis and troubleshooting testing for TCS radio
equipment.

2.1.4.6 The Contractor shall conduct testing of proposed firmware upgrades of TCSradio
equipment

2147 The Contractor shall provide Tactical Radio Section Support for training for the
validation and verification of Modification Instructions (M) developed to support TCSradio
equipment
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2.1.5 Equipment Fielding Support. [Option 3]. Contractor logistics personnel provide
support to PdM TCS, in accordance with Marine Corps and DoD policies and processes, at
MCSC Quantico/Stafford VA and MCSC Albany GA. Contractor logistics personnel coordinate
with the warfighter, the origina equipment manufacturer, other service agencies, and LOGCOM,
utilizing automated systems in support of PAM TCS logistics management. A list of systemsis
provided in Appendix 2

2151 The Contractor shall verify receipt of shipments; conduct and record Limited
Technical Inspections; and draft required sustainment logistics documentation described above
after equipment is fielded in accordance with Marine Corps Fielding Processes.

2152 The Contractor shall provide support for Equipment Fielding efforts characterized
by the following activities and objectives. providing management support for ongoing
procurement and fielding of PAM TCS systems; reviewing, researching, and responding to daily
correspondence from operating forces and the broader acquisition community on all aspects of
the program; using web-based means to deliver updates to the Government on fielding efforts.

2153 The Contractor shall make multiple trips to various locations throughout CONUS,
Hawaii, Okinawa, and mainland Japan (see travel table below) to conduct fielding of various PdM
TCS systems, and Performance Acceptance Testing.

2154 The Contractor shall be required to coordinate the movement of equipment to and
from installation bays and staging areas in order to complete installations.
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2.1.6 Deployed Fielding Support, On-site Liaison. [Option 4]. Contractor logistics personnel

provide support to PAM TCS, in accordance with Marine Corps and DoD policies and
processes, at the MEFs, to include Marine Forces Reserves units and other OPFORs.
Contractor logistics personnel coordinate with the warfighter, the original equipment
manufacturer, other service agencies, and LOGCOM, utilizing automated systems in support of
PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2.16.1 The Contractor shall support equipment fielding and equipment upgrades of PdM
TCS systems to the MEF, to include Marine Forces Reserves units and other OPFORs. Within
this framework are requirements for management and coordination of fielding activities with
various stakeholders (e.g., origina equipment manufacturer, Marine Corps Logistics Bases,
OPFORs, and provide support at customer locations to effect delivery, install and set up new
equipment; perform initial equipment operation and acceptance testing/check-out; conduct
familiarization training; update inventory records; effect custody transfer; and complete system
upgrades.

2.1.6.2 The Contractor shall support this requirement with technical expertise in the subject
communications systems and associated support strategies in order to provide support for key
facets of performance, to include all elements of fielding support to the PdM TCS assets at
customer locations (e.g., field and garrison); resolution of issues with deliveries, management of
schedules and inventories; and progress reporting.

2.1.6.3 The Contractor shall confirm equipment delivery to authorized units and reconcile
equipment accountability with supply personnel.

2164 The Contractor shall utilize military transport processes to include web-based
tracking systems, approved accountability systems, and reporting methods, listed in Appendix
2.

2165 The Contractor shall plan fielding events, coordinate fielding support with on-base
organizations, support TCS at local meetings, maintaining fielding records, and submitting routine
reports to update status of issues, planning, personnel, and progress.

2.1.6.6 The Contractor shall arrange delivery of equipment, associated installation tools, and
materials to selected sites both CONUS and OCONUS prior to schedule of work being
performed as detailed in the fielding plan.

2.1.6.7 The Contractor shall utilize Defense Management Office (DMO) systems or
alternate commercia shipping methods to deliver equipment, tools, and materials to selected sites
both CONUS and OCONUS.

2.1.6.8 The Contractor shall coordinate shipping and delivery activities between commercial
equipment vendors and Government shipping representatives.
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2.1.7 Financial Management Tasks

21.7.1 The Contractor shall track issues related to unobligated and un-liquidated funding of
TCS programs in preparation for Tri-Annual reviews.

2173 The Contractor shall track commitments, obligations, and liquidation status, and
record the status of each in spreadsheets; checking for anomalies (discrepancies between PdM
TCS reporting and SABRS figures), and coordinate with the appropriate personnel to resolve
those discrepancies.

2174 The Contractor shall monitor the status of all open Procurement Request documents,
and report the status of committed funds awaiting obligation in the PAM Checkbook.

2175 The Contractor shall track the creation, approval, distribution, and administration of
funding documentsin PR Builder.

2.1.7.6 The Contractor shall assist in the development of Spend Plans, Program Execution
Plans (PEP), Obligation Phasing Plans (OPP), budget spreadsheets, financial planning
documentation, and Procurement Request (PR) packages, by researching and tracking funding
documents, updating spreadsheets and briefing materials and coordinating with PdM TCS
personnel to obtain the required information.

21.7.7 The Contractor shall manage creation, approval, distribution, commitment, obligation,
liquidation, audit, and closeout documents and complete tasks associated with each phase of the
funding document lifecycle.

2.1.7.8 The Contractor shall review and update PdM TCS Financial Management (FM)
program documents, PMR briefs, and Budget Execution Leadership Team (BELT) briefings.

2179 The Contractor shall meet financia reporting requirements within time constraints
established by the FM Team Leader.

2.1.8 Acquisition Support to Engineering. [Option 5].

2181 The Contractor shall develop all required documentation necessary to support
Engineering Change Proposals (ECPs) and submit completed DD 1692 formsin support of all
required ECPs.

2.1.8.2 The Contractor shall review and provide comments on Engineering Change Proposals
and Modification Work Orders.

2183 The Contractor shall draft, review and provide written comments on Information
Support Plans (1SPs) in a comment resolution matrix. When conducting the review, the contractor
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shall ensure that | SPs are compliant with the CICSI 6212.01 series, DODI 4630, and the Joint
and Department of Defense Architecture Framework (DODAF) architectural requirements.

2184 The Contractor shall conduct analysis, submit written reports, and provide
recommendations on market research in support of Technology Development Strategies. The
contractor shall assemble and submit awritten report of subject analysis and data collection and
present technical datato support future engineering and design decisions.

2.1.85 The Contractor shall analyze, recommend and report trend analyses of new and
emerging technol ogies, emerging engineering concepts and requirements, rapid technology
insertion opportunities, interface implications, and functional enhancements required due to
technology insertion.

2.1.8.6 The Contractor shall write and submit test and evaluation reports, plans and
strategies.
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3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements

Work effortsin support of this task effort will be accomplished at the Contractor’s facilities.
This task will require the Contractor to provide suitable infrastructure to manage program
requirements (document library, databases, web site) throughout the course of performance to
support the scope of activities. Such facilities are not reimbursed as ODCs. L aptops, cellular
eguipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document
Automation and Production Service (DAPS, now called DLA Document Services)
http://www.daps.dla.mil/dapsonline.html.

CONUS trave will be reimbursed in accordance with FAR 31.204-46. Per Diem shall bein
accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm. The expected level of
trave is detailed below:

Number of Trips Number of Trips  Number of Trips  Estimated

LOCATION (Base) (Option Year 1) (Option Year 2) Duration (days)
MFR
Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
IAberdeen Proving Ground MD 12 10 8 6
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3
Albany, GA 6 6 6 3
OPTIONAL TRAVEL LOCATIONS Number of Trips Number of Trips Number of Trips Estimated
(Base) (Option Year 1) (Option Year 2) Duration (days)
OCONUS
MCBH Kaneohe Bay, HI 4 4 4 4
Iwakuni, Japan 4 4 4 4
Okinawa, Japan 4 4 4 4
CONUS MFR
WASHINGTON, D. C. 4 5

FORT KNOX, KY
BALTIMORE, MD 4 5

A
ol
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CAMP LEJEUNE, NC
CHATTANOOGA, TN
KNOXVILLE, TN
RICHMOND, VA
VIRGINIA BEACH, VA
ROANOKE, VA
CHARLESTON, WV
JACKSONVILLE, FL
ATLANTA, GA

NEW ORLEANS, LA
KANSASCITY, MO
BILLINGS, MT
ALBUQUERQUE, NM
FORT WORTH, TX
HOUSTON, TX

SAN ANTONIO, TX
EL PASO, TX
MADISON, WI
PROVIDENCE, RI

AY ERS, MA
MCGUIRE AIR BASE, NJ
BROOKLYN, NY
GARDEN CITY, NY
BUFFALO, NY
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4.0 Security Reguirements

This contract will require the Contractor to have a Secret Facility Clearance and will require
certain contractors to obtain and maintain classified access eligibility. The Contractor shall
have avalid Secret Facility Clearance prior to classified performance. The Prime Contractor
and all sub-contractors (through the Prime Contractor) shall adhere to all aspects of DoD
Directive 5220.22-M. All personnel identified to perform on this contract shall maintain
compliance with DoD, DoN, and Marine Corps Information and Personnel Security Policy to
include completed background investigations (as required) prior to classified performance. This
contract shall include aDoD Contract Security Classification Specification (DD Form 254) as
an attachment. The Contractor shall notify the Government (written notice) within 24 hours
of any contractor personnel added or removed from the contract that have been granted
classified access, issued a Common Access Card (CAC) and/or MCSC Building access.

4.1  Common Access Card Requirement (CAC). Contractor employees performing on this
contract may require CACs in order to perform their job function. In accordance with

Headquarters, United States Marine Corps issued guidance relative to Homeland Security
Presidential Directive — 12 (HSPD-12), all personnel must meet eligibility criteriato beissued a
CAC. Inorder to meet the eligibility criteria, all contractor employees must be accurately
populated in the Joint Personnel Adjudication System (JPAS) under their respective CAGE
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Code. Each contractor employee’s JPAS record must also reflect afavorably adjudicated
Personnel Security Investigation (PSI) or (at aminimum) that a PSl has been submitted and
accepted (opened.) If a contractor employee’s open investigation closes and is not favorably
adjudicated, the CAC must be immediately retrieved and revoked. Facility Security Officers are
responsible for notifying the MCSC Security Director if any contractor performing on this
contract receives an unfavorabl e adjudication after being issued a CAC. Contractor CACs are
issued with a“.ctr@usmc.mil” e-mail account that the individual contractor is responsible to
keep active by logging in on aregular basis (at least twice a month), sending an e-mail and clearing
any unneeded e-mails. Contractors are prohibited from “auto-forwarding” their .mil e-mail
account to their .com e-mail account.

CACswill only beissued to those contractors supporting this contract that have been authorized
by the COR. The COR will only authorize CACs for those contractors that meet current
HSPD-12 criteria and have a definitive requirement. CACs are not issued for convenience.
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance for this task order shall be conducted by the Government at Destination.

The following FAR clauses are hereby incorporated by reference into thistask order:

FAR 52.246-2, "Inspection of Supplies -- Fixed Price” (AUG 1996).

FAR 52.246-4, "Inspection of Services -- Fixed Price" (AUG 1996).
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

8000AA
8000BA
8001AA
8001BA
8002AA
8002BA
8003AA
8003BA
8004AA
8004BA
8005AA
8005BA
8006AA
8006BA
8007AA
8007BA
8008AA
8008AB
8008AC
8008BA
8008BB
8008BC

CLIN - DELIVERIES OR PERFORMANCE

9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016

The periods of performance for the following Items are as follows:

8000AA
8000BA
8001AA
8001BA
8002AA
8002BA
8003AA
8003BA
8004AA
8004BA
8005AA
8005BA
8006AA

9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
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8006BA
8007AA
8007BA
8008AA
8008AB
8008AC
8008BA
8008BB
8008BC

5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016

The periods of performance for the following Option Items are as follows:

8000CA
8001CA
8002CA
8003CA
8004CA
8005CA
8006CA
8007CA
8008CA
8008CB
8008CC

5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017

Services to be performed hereunder will be provided at locations specified in the PWS or contractors facility.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 Wide Area Wor kFlow Payment Instructions.

As prescribed in 232.7004(b), use the following clause:

WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” isa six position code
that uniquely identifies a unit, activity, or organization.

“Document type’” meansthe type of payment request or receiving report available
for creation in Wide Area Wor kFlow (WAWF).

“Local processing office (LPO)” isthe office responsible for payment certification
when payment certification is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process

vendor payment requests and receiving reports, asauthorized by DFARS
252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

() WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for
Award Management at https://www.acquisition.gov; and

(2) Beregistered to use WAWF at https://wawf.eb.mil/ following the step-by-step
proceduresfor self-registration available at thisweb site.

(d) WAWF training. The Contractor should follow the training instructions of the
WAWF Web-Based Training Cour se and use the Practice Training Site before
submitting payment requests through WAWF. Both can be accessed by selecting the
“Web Based Training” link on the WAWF home page at https://wawf.eb.mil/

(e) WAWF methods of document submission. Document submissions may be via web
entry, Electronic Data I nterchange, or File Transfer Protocol.

(F) WAWF payment instructions. The Contractor must use the following infor mation
when submitting payment requests and receiving reportsin WAWF for this
contract/or der:

(1) Document type. The Contractor shall use the following document type(s).

Invoice2in1

(2) Inspection/acceptance location. The Contractor shall select the following


http://www.acq.osd.mil/dpap/dars/dfars/html/current/232_70.htm
http://www.acq.osd.mil/dpap/dars/dfars/html/current/252232.htm
https://www.acquisition.gov/
https://wawf.eb.mil/
https://wawf.eb.mil/
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inspection/acceptance location(s) in WAWF, as specified by the contracting officer.

TBD

(3) Document routing. The Contractor shall use the information in the Routing Data
Table below only to fill in applicable fieldsin WAWF when creating payment requests and

receiving reportsin the system.

Routing Data Table*

Field Name in WAWF

Data to be entered in WAWF

Pay Official DoDAAC

M67443

Issue By DoDAAC M67854

Admin DoDAAC M67854

Inspect By DoDAAC M67854 with Extension PMM23
Ship To Code Not Applicable

Ship From Code Not Applicable

Mark For Code Not Applicable

Service Approver (DoDAAC) M67854 with Extension PMM 23
Service Acceptor (DoDAAC) M67854 with Extension PMM23
Accept at Other DODAAC Not Applicable

LPO DoDAAC Not Applicable

DCAA Auditor DoDAAC Not Applicable

Other DoDAAC(s) Not Applicable

(*Contracting Officer: Insert applicable DODAAC information or “ See schedul€e’

if multiple ship to/acceptance locations apply, or “Not applicable.”)

(4) Payment request and supporting documentation. The Contractor shall ensure
a payment request includes appropriate contract lineitem and sublineitem
descriptions of the work performed or suppliesdelivered, unit price/cost per
unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the e-mail address
identified below in the * Send Additional Email Notifications’ field of WAWF
once a document is submitted in the system.

Crystal Harmon
crystal.harmon@usmc.mil
703-432-3817
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(g9) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF
from the following contracting activity’s WAWF point of contact.

N/A

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

Accounting Data

SLI NI D
8000AA MB545014RCA1N45
LLA

AA 17411061A2A 252

PR Nunber

67854

8001AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8002AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8003AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8004AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8005AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8006AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8007AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8008AA MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8008AB MB545014RCA1N45
LLA

AA 17411061A2A 252 67854
8008AC MB545014RCA1N45
LLA

AA 17411061A2A 252 67854

BASE Fundi ng 2801988. 00

(End of clause)

644096. 00

067443 2D MB5450

505392. 00

067443 2D MB5450

243632. 00

067443 2D MB5450

163312. 00

067443 2D MB5450

154424. 00

067443 2D MB5450

660952. 00

067443 2D MB5450

85960. 00

067443 2D MB5450

152328. 00

067443 2D MB5450

98552. 00

067443 2D MB5450

46941. 00

067443 2D MB5450

46399. 00

067443 2D MB5450

Cumul ati ve Fundi ng 2801988. 00

MOD 01

8000BA MB545015RCA1D78

4RCA1IN4511PR

4RCA1IN4511PR

4RCA1IN4511PR

4RCA1IN4511PR

4RCA1IN4511PR

4RCA1IN4511PR

4RCA1N4511PR

4RCA1IN4511PR

4RCA1IN4A511PR

4RCA1IN4511PR

4RCA1IN4511PR

966072. 00




CONTRACT NO. DELIVERY ORDER NO. AMENDMENT/MODIFICATION NO. [PAGE FINAL
N00178-09-D-5794 MUG9 02 250f 30
LLA :

AB 17511061A2A 251 67854 067443 2D MP5450 5RCA1D7811PR

8001BA MB545015RCA1D78 758196. 00
;;A1%511061A2A 251 67854 067443 2D MP5450 5RCA1D7811PR

8002BA MB545015RCA1D78 365448. 00
;;A1%511061A2A 251 67854 067443 2D MP5450 5RCA1D7811PR

8003BA MB545015RCAXD83 245004. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8004BA MB545015RCAXD83 231636. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8005BA MB545015RCAXD83 991392. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8006BA MB545015RCAXD83 128916. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8007BA MB545015RCAXD83 228492. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8008BA MB545015RCAXD83 80731. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8008BB MB545015RCAXD83 46941. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8008BC MB545015RCAXD83 87003. 00
;éA1%511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

MOD 01 Fundi ng 4129831. 00

Cunul ati ve Fundi ng 6931819.

MOD 02 Fundi ng 0. 00

Cunul ati ve Fundi ng 6931819.

00

00
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.
H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer's Representative in accordance with DFARS 201.602-2
(2). The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government. The COR
for thistask order is:

Crystal Harmon
crystal.harmon@usmc.mil
703-432-9957

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. Thistask may involve systems engineering and technical direction for the PdM, Tactical
Communications Systems program that will preclude Contractor involvement in future efforts. The restrictions
upon future contracting are as follows:

o |f the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, isrequired to provide systems engineering and technical direction for a system or helpsto develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for areasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of theinitial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It isrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described bel ow in accordance with the requirements of FAR 9.5.
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(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as aresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not inits original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor. The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,

consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which

it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract. Thisexclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service. In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosurein writing to the contracting officer. The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to bein
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by defaullt.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(1) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shal this
requirement preclude the contractor from participating in any research and development. Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
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the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

() The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor” for "contactor" where

appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.
H.4 Contractor Support Public Trust Determinations

Per Marine Corps Systems Command Policy Letter 1-09, al Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel. Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures. However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirementsincluding: detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measuresin responseto the Performance Requirements Survey (PRS).
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SECTION | CONTRACT CLAUSES
FAR 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
itsintent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.

The following clauses are being incorporated by reference:
252.227-7015 Technical Data—Commercial Items.

252.227-7013 Rightsin Technical Data--Noncommercial Items.

252.227-7037 Validation of Restrictive Markings on Technical Data.
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GENERAL INFORMATION
The purpose of this modification is to exercise option SLINs 8000BA, 8001BA, 8002BA, 8003BA, 8004BA,

8005BA, 8006BA, 8007BA, 8008BA, 8008BB, and 8008BC. A conformed copy of this Task Order is attached to
this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $2,801,988.00 by
$4,129,831.00 to $6,931,819.00.

CLIN/SLIN Type Of Fund  From (%) By ($) To ($)
8000BA O&MN,N 0.00 966,072.00 966,072.00
8001BA O&MN,N 0.00 758,196.00 758,196.00
8002BA O&MN,N 0.00 365,448.00 365,448.00
8003BA O&MN,N 0.00 245,004.00 245,004.00
8004BA O&MN,N 0.00 231,636.00 231,636.00
8005BA O&MN,N 0.00 991,392.00 991,392.00
8006BA O&MN,N 0.00 128,916.00 128,916.00
8007BA O&MN,N 0.00 228,492.00 228,492.00
8008BA O&MN,N 0.00 80,731.00 80,731.00
8008BB O&MN,N 0.00 46,941.00 46,941.00
8008BC O&MN,N 0.00 87,003.00 87,003.00

The total value of the order is hereby increased from $2,801,988.00 by $4,129,831.00 to

$6,931,819.00.

CLIN/SLIN From ($) By ($) To ($)
8000BA 0.00 966,072.00 966,072.00
8001BA 0.00 758,196.00 758,196.00
8002BA 0.00 365,448.00 365,448.00
8003BA 0.00 245,004.00 245,004.00
8004BA 0.00 231,636.00 231,636.00
8005BA 0.00 991,392.00 991,392.00
8006BA 0.00 128,916.00 128,916.00
8007BA 0.00 228,492.00 228,492.00
8008BA 0.00 80,731.00 80,731.00
8008BB 0.00 46,941.00 46,941.00
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8008BC

0.00

87,003.00

87,003.00

The Period of Performance of the following lineitemsis hereby changed as follows:

CLIN/SLIN

From

To
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SECTION B SUPPLIESOR SERVICESAND PRICES

CLIN - SUPPLI ES OR SERVI CES

For FFP Itens:

Item PSC Supplies/Services Q@y Wit Wit Price Total Price

8000 $2, 590, 352. 00

8000AA R425 2.1 Program Managenent and General Support Tasks 8.0 MD  $80,512.00 $644, 096. 00
(2.1.1 - 2.1.1.8) |AWPWE. (Fund Type - TBD)

8000BA R425 2.1 Program Managenent and General Support Tasks 12.0 MO  $80, 506. 00 $966, 072. 00
(2.1.1 - 2.1.1.8) IAWPWS. (C&WN N)

8000CA R425 2.1 Program Managenent and General Support Tasks 12.0 MD  $81,682.00 $980, 184. 00
(2.1.1 - 2.1.1.8) |AWPWS. (Fund Type - TBD
ption

8001 $2, 032, 944. 00

8001AA R425 2.2 Logistics Managenment Support (2.1.2 - 2.1.2.3) 8.0 M $63,174.00 $505, 392.00
| AWPWS. (Fund Type - TBD)

8001BA R425 2.2 Logistics Managenment Support (2.1.2 - 2.1.2.3) 12.0 MD  $63,183.00 $758, 196. 00
| AWPWS. (Q&WN\, N

8001CA R425 2.2 Logistics Managenent Support (2.1.2 - 2.1.2.3) 12.0 MO  $64, 113.00 $769, 356. 00
| AWPWE. (Fund Type - TBD)

ption
8002 $980, 012. 00

8002AA R425 2.1.3 Equi pnent Special i st Support Qptional Task 1 8.0 MD  $30,454.00 $243,632.00
(2.1.3.1 - 2.1.3.15) |AWPWS. (Fund Type - TBD)

8002BA R425 2.1.3 Equipnent Specialist Support Qptional Task 1 12.0 MD  $30, 454.00 $365, 448. 00
(2.1.3.1 - 2.1.3.15) |AWPWE. (C&WN N

8002CA R425 2.1.3 Equi prent Special i st Support Qptional Task 1 12.0 MO  $30,911.00 $370, 932.00
(2.1.3.1 - 2.1.3.15) |IAWPWS. (Fund Type - TBD

pti on
8003 $656, 872. 00

8003AA R425 2.1.4 Marine Corps Tactical Systens Support Activity 8.0 M  $20,414.00 $163, 312.00
(MCTSSA) Support ptional Task 2 (2.1.4.1 - 2.1.4.7)
(Fund Type - TBD)

8003BA R425 2.1.4 Marine Corps Tactical Systems Support Activity 12.0 MD  $20,417.00 $245, 004. 00
(MCTSSA) Support (ptional Task 2 (2.1.4.1 - 2.1.4.7)
| AW PV, ( O8MN, N)

8003CA R425 2.1.4 Marine Corps Tactical Systems Support Activity 12.0 MD  $20, 713.00 $248, 556. 00
(MCTSSA) Support Optional Task 2 (2.1.4.1 - 2.1.4.7)
| AWPWS. (Fund Type - TBD)

pti on
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8004 $621, 080. 00
8004AA R425 2.1.5 Equipnent Fielding Support Qptional Task 3 8.0 MD  $19,303.00 $154,424.00
(2.1.5.1 - 2.1.5.4) |AWPWS. (Fund Type - TBD)
8004BA R425 2.1.5 Equi pment Fiel ding Support Qptional Task 3 12.0 MO  $19,303.00 $231, 636. 00
(2.1.5.1 - 2.1.5.4) |AWPW. (Q&W N
8004CA R425 2.1.5 Equipnent Fielding Support Qptional Task 3 12.0 MO  $19,585.00 $235, 020. 00
(2.1.5.1 - 2.1.5.4) |AWPWS. (Fund Type - TBD)
pti on
8005 $2, 657, 704. 00
8005AA R425 2.1.6 Deployed Fielding Support, On-Site Liaison 8.0 MD $82,619.00 $660, 952.00
ptional Task 4 (2.1.6.1 - 2.1.6.8) |AWPWS. (Fund
Type - TBD)
8005BA R425 2.1.6 Deployed Fielding Support, On-Site Liaison 12.0 MO  $82,616.00 $991, 392. 00
Qotional Task 4 (2.1.6.1 - 2.1.6.8) | AWPWS,
(GBW N
8005CA R425 2.1.6 Deployed Fielding Support, On-Site Liaison 12.0 MD  $83,780.00 $1, 005, 360.00
ptional Task 4 (2.1.6.1 - 2.1.6.8) |AWPWS. (Fund
Type - TBD
ption
8006 $345, 712. 00

8006AA R425 2.1.7 Financial Mnagerment Tasks (2.1.7.1 - 2.1.7.8) 8.0 M  $10,745.00 $85,960.00
| AWPWS. (Fund Type - TBD)

8006BA R425 2.1.7 Financial Mnagenent Tasks (2.1.7.1 - 2.1.7.8) 12.0 MO  $10,743.00 $128, 916. 00
| AWPWE. (Q&WN N

8006CA R425 2.1.7 Financial Mnagenent Tasks (2.1.7.1 - 2.1.7.8) 12.0 MO  $10,903.00 $130, 836.00
| AWPWS. (Fund Type - TBD)

ption
8007 $612, 768. 00
8007AA R425 2.1.8 Acquisition Support to Engineering ptional 8.0 M $19,041.00 $152,328.00
Task 5 (2.1.8.1 - 2.1.8.6) |AWPWS. (Fund Type -
TBD)
8007BA R425 2.1.8 Acquisition Support to Engineering Qptional 12.0 MD  $19,041.00 $228, 492.00
Task 5 (2.1.8.1 - 2.1.8.6) |AWPWS. (C&MWN\ N)
8007CA R425 2.1.8 Acquisition Support to Engineering Qptional 12.0 MO  $19,329.00 $231,948. 00
Task 5 (2.1.8.1 - 2.1.8.6) |AWPWS. (Fund Type -
TBD)
pti on
8008 $567, 915. 00
8008AA R425 Travel /CDC's - MR (Fund Type - TBD) 1.0 LO  $98,552.00 $98,552.00
8008AB R425 Travel /CDC s - OOONUS (Fund Type - TBD) 1.0 LO  $46,941.00 $46,941.00

8008AC R425 Travel /CDC s - CONUS MFR (Fund Type - TBD) 1.0 LO  $46,399.00 $46,399.00
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8008BA

8008BB

8008BC

8008CA

8008CB

8008CC
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PSC  Suppl i es/ Servi ces Qy Wit Unit Price Total Price

R425 Travel /CDC's ption Year 1. - MFR (Q&W N

R425 Travel /CDC's - MFR Option Year 1 - OOONUS (OC&WN N 1.0 LO  $46,941.

R425 Travel /CDC s OOONUS ption Year 1 - OONUS MFR 1.0 LO  $87,003.

(G&WN. N

R425 Travel /CDC's Option Year 2 - MFR (Fund Type - TBD) 1.0 LO $77,085.

pti on

R425 Travel /(DC's MFR Option Year 2 - QOONUS (Fund Type - 1.0 LO  $46, 941.

TBD)

ption

R425 Travel /CDC s OCONUS Option Year 2 - GONUS MFR (Fund 1.0 LO  $37, 322.

Type - TBD

pti on

For FFP / NSP | tens:

Item PSC Supplies/ Services

1.0 LO  $80, 731

00 $80, 731. 00

00 $46, 941. 00

00 $87,003.00

00 $77,085.00

00 $46, 941. 00

00 $37,322.00

Q@y Wnit Wnit Price Total Price

8100
8200

8300

Contract Data Requirenents List (CDRLS)

1.0 LO

Contract Data Requirements List (CDRLs) (ption Year 1. 1.0 LO

Contract Data Requirements List (CDRLs) Option Year 2. 1.0 LO

NSP
NSP

NSP
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT FOR
ANNUAL SUPPORT FOR

PRODUCT MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope. The scope of this Performance Work Statement (PWS) is to provide management,
acquisition, financial management, and logistics support for Product Manager Tactical
Communication Systems (PdM TCS) and the PdM TCS program teams.

This effort will support al programs of record assigned to PdM TCS (currently fourteen
programs). This effort will be funded by two different budget lines with Operations and
Maintenance Marine Corps funds.

Background. The Marine Corps Systems Command (MCSC), Program Manager Marine (PMM)
Marine Air Ground Task Force (MAGTF) Command, Control and Communications (C3) (MC3)
mission isto act as the central agent for the research, development, acquisition, and life cycle
management of C3 and networking systems for use throughout the Operating Forces and the
Supporting Establishment of the United States Marine Corps (USMC). The programs within
PMM MC3 cover al phases of the Department of Defense (DoD) 5000 acquisition process.
Activities described in this PWS encompass the scope of responsibilities for PAM TCS programs
executed under the PMM MC3's stated priority of affordably and efficiently developing and
sustaining world-class C3 systems capable of operating in integrated MAGTF, Joint, and
coalition environments.

PdM TCSTier 1. ThePdM TCSisresponsible for the production, fielding, life cycle support,
sustainment, and enhancement/refresh of programs under his’her cognizance. The PdM isalso
responsible for establishing near and long-term strategic planning that ensures TCS assets
maximize interoperability and mission effectiveness; implement timely, affordable technical
improvements; and guard against premature obsolescence. The PdM is also responsible for
providing material solutions for urgent warfighting requirements. The PdM Tier 1 (Acquisition
Manager, Lead Engineer, Lead Logistician, and Financial Manager) directly support the PAM and
program teams and coordinate with the PMM MC3 Milestone Assessment Team
(MAT)/Assistant Program Managers.

PdM TCS Program Teams. The PdM TCS program teams lead the Marine Corps' effortsin the
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research and devel opment, acquisition and sustainment of tactical communication systems and
PMM MC3 systems vehicle integration. The PAM TCS organization includes three (3) program
teams. The TCS program teams and their respective programs are summarized below:

Ground Radios Team. The Ground Radios Team is focused on fielding advanced capabilities to
the operating forces and serves as the commodity manager for the following tactical radio
systems. AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B, AN/PRC-117F, AN/VRC-103,
AN/PRC-150, AN/TRC-209, AN/PRC-153, AN/VRC-104, AN/PRC-119, AN/VRC-92,
(AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112, AN/VRC-113), Enhanced Position L ocation and Reporting
System (EPLRS), EPLRS Network Manager (ENM), Tactical Radio Manager (TRM) and Joint
Tactical Waveforms.

Terrestrial High Capacity Communications (THC2). THC2 provides the MAGTF with
systems that are used to establish reliable, secure, uninterruptable, terrestrial data
communications. The THC2 team serves as the portfolio manager for Terrestria Wideband
Transmission Systems (TWTS). The TWTS Portfolio consists of Line-of-Sight (LOS), Beyond
Line-of-Sight (BLOS), and Wireless Cable Replacement (WCR) capabilities supporting the
United States Marine Corps (USMC). The TWTS portfolio includes the BLOS AN/TRC-170,
the LOS AN/MRC-142 Family of Systems, and the WCR systems Wireless Point to Point
Link (WPPL) and Troposcatter Support Radio (TSSR), all currently in the Operations and
Sustainment (O& S) Phase of the Acquisition Cycle. The Portfolio also includes sustainment of
the general purpose Tactica Elevated Antenna Mast System (TEAMS) and Command and
Control Ancillary Equipment (C2AE) commaodities which include certain intercoms, antennas,
and headsets. An Analysis of Alternatives exploring the future of the TWTS is ongoing, and
may result in identification and initiation of other additional projects that will be included in the
portfolio.

MC3 Vehicle Systems Integration. The VS| Team serves as the focal point for the installation,
design and documentation for integrating all PMM MC3 products and systems into USMC
tactical vehicles.

2.0 Genera Requirements

All deliverables shall be submitted to the Contracting Officer's Representative (COR) and the
COR isresponsible for tracking and acceptance.

The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or
other visible identification for meetings with Government personnel. In addition, Contractor
personnel shall appropriately identify themselves as Contractor employees in telephone
conversations and in formal and informal written correspondence.

The contractor shall maintain and update a recommended list of personnel that require Common
Access Cards (CACs) for the Contracting Officer’s Representative’'s (COR's) approval.
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It is the Contractor’s responsibility to arrange al non-disclosure agreements necessary to interface
with other contractors to accomplish the PAM TCS mission in support of this PWS in accordance
with

FAR 9.505-4. Copiesof al non-disclosure agreements required for this contract shall be provided
to the Contracting Officer and COR.

Where the Contractor provides support for multiple tiers on the same program, the contractor
shall ensure that it provides an independent review capability, such that work performed by
contractor personnel in support of onetier is not reviewed by the same contractor personnel in
support of another tier.

Specific responsibilities between the Government and Contractor, as well asafinal schedule of
activities and deliverables shall be coordinated within ten (10) days of the beginning of the period
of performance, reviewed quarterly, and modified only through bilateral agreement.

Due to the unique nature of TCS systems, the Contractor must possess an in-depth knowledge of
MAGTF C2 capabilities, systems, programs, technol ogies, and methods by which they are
extended and enhanced across all MAGTF elements. The Contractor must possess expert
knowledge in current USMC tactical communications systems, Software Defined Radios, Joint
Tactical Networking Waveforms, tactical radio software applications, and associated vehicular
system integration.

The Contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the USMC via a secure data
collection site. Contracted services excluded from reporting are based on Product Service Codes
(PSCs). The excluded PSCs are:

(1) W, Lease/Rental of Equipment;

(2) X, Lease/Renta of Facilities;

(3) Y, Construction of Structures and Facilities;
(4) S, Utilities ONLY;

(5) V, Freight and Shipping ONLY.

The Contractor is required to completely fill in al required data fields using the following web
address https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each
Government Fiscal Year (FY), which runs 1October through 30 September. While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year. Contractors may direct questions to the help desk, linked at
https://doncmra.nmci.navy.mil.
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Per NMCARS 5237.203 (DFARS 237.203) Policy the contractor shall prominently show on the
cover of all contractor generated reports:

(d) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the
Program Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements

211 Program Management and General Support Tasks

2111 The Contractor shall update and maintain a schedule that identifies all development
and support tasks, System Engineering (SE) Technical reviews, Milestone Assessment Team
(MAT) events, Independent Logistics Assessments (ILAS) events, Technical Readiness
Assessments (TRA) events, Operational Test Readiness Review (OTRR) events, and
Sustainment events. These items shall be incorporated into the respective PdM TCS Team
Integrated Master Schedules (IMS's). Updates to PdM TCS schedules on the Project Server are
required on amonthly basis.

2112 The Contractor shall update TCS systems programmatic, engineering, and technical
information in The Online Project Information Center (TOPIC) and other Authoritative Data
Source databases. The Contractor shall upload final documents the TOPIC database. This
requires the use of proper naming conventions and categorizing to ensure that documents are
associated with the correct PAM TCS programs and are searchable and retrievable. The
Contractor shall review the PdAM TCS TOPIC content quarterly to ensure that all documents
completed in the past quarter have been properly uploaded and are available in the database.

2113 The Contractor shall attend meetings, professional forums, and technical site visits at
locations throughout the Continental United States (CONUS) and Outside CONUS (OCONUS),
daily meetingsin the Quantico/Dumfries /Stafford area, and inter-program meetings and
coordination with stakeholder programs throughout MCSC. The Contractor shall complete atrip
report for al trips made to support the tasks in this PWS.

2114 The Contractor shall review all taskers assigned to PAM TCS (to include classified
taskers), distribute taskers to proper TCS personnel for review, provide response
recommendations based on USM C impact analysis, and consolidate the final PdM TCS
response, ensuring that the appropriate personnel (as dictated by the tasker) have reviewed and
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approved the final response. For FY 13, PdM TCS responded to 420 taskers and on average each
tasker required three hours to complete. The Contractor shall track the number of taskers
assigned to PAM TCS, the amount of time allotted for review of each tasker, the number of hours
dedicated to reviewing and providing response to the tasker, and the personnel involved in the
tasker review and response. The contractor shall report these metrics monthly.

21.15 The Contractor shall draft and review required statutory and regulatory Acquisition
Documentation throughout PAM TCS Systems' lifecycle as described in Appendix 1.

2116 The Contractor shall facilitate working groups, integrated project teams, engineering
review boards, risk review boards, configuration control boards, decision briefings, Program
Management Reviews(PMRs) (to include Probability of Program Success (PoPS) assessments),
and systems acquisition, fielding and sustainment briefings by preparing agendas and
presentation materials, tracking and addressing action items, researching and reporting on
milestone status or completion, providing input during events, and documenting and distributing
meeting minutes.

21.1.7 The Contractor shall provide support for scheduling coordination, agendas, meeting
minutes and presentation materials for conferences; multi-service conferences; post award
conferences, fielding conferences; provisioning conferences and maintenance and training
conferences.

21.1.8 The Contractor shall submit a monthly progress report.

CDRL B0O01 Contractor’s Progress, Status and Management Report/Monthly Status Report

2.1.2 Logistics Management Support. Contractor logistics personnel provide support to PdM
TCS, in accordance with Marine Corps and DoD policies and processes, at MCSC
Quantico/Stafford VA . Contractor logistics personnel coordinate with the warfighter, the original
equipment manufacturer, other service agencies, and LOGCOM, utilizing automated systemsin
support of PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2121 The Contractor shall draft and review required statutory and regulatory Logistics Life
Cycle Documentation throughout PAM TCS Systems' lifecycles as described in Appendix 2.

2122 The Contractor shall assist with efforts to improve system performance throughout
the life cycle by performing technical and cost evaluations of fielded systems and developing
initiatives for reducing Total Ownership Cost and improving materiel readiness.

2123 The Contractor shall monitor readiness of systems and equipment, making
recommendations or outlining strategies to improve readiness rates.
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2.1.3 Equipment Specialist Support. [Option 1]. Contractor logistics personnel provide
support to PAM TCS, in accordance with Marine Corps and DoD policies and processes, at the
MCSC Albany GA. Contractor logistics personnel coordinate with the warfighter, the original
equi pment manufacturer, other service agencies, and LOGCOM, utilizing automated systemsin
support of PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2131 The Contractor shall draft, review and update operational check procedures.

2132 The Contractor shall draft, review and update operating and maintenance
instructions.

2133 The Contractor shall support logistics, provisioning, and provide a comprehensive
range of concept, feasibility, design development and testing activities for maor, complex new
equipment systems and testing activities prior to production, and provide technical input for
procurement and technical data packages.

2134 The Contractor shall compile, maintain and revise quantitative and category data for
tools, parts, components, standardized maintenance procedures, and production techniques for
field use and maintenance.

2135 The Contractor shall review performance data against standards and recommend
training for users and maintainers, and other corrective measures.

2.1.3.6 The Contractor shall draft and revise Instructional Type Publications and supply
catalog data.

2.1.3.7 The Contractor shall analyze, and make recommendations pertaining to technical
problems received from users of the equipment and data catal ogers.

2.1.38 The Contractor shall recommend a comprehensive range of activities pertaining to
equipment disposals, including recommending items used in other systems that are slated for
disposal, for use in other systems.

2.1.39 The Contractor shall interface with Marine Corps Logistics Command, Supply Chain
Management Center, and Marine Corps Systems Command, Assistant Commander, Acquisition
Logistics and Product Support, to ensure Sustainment and Post Production Support aspects of
Logigtics planning are accomplished.

2.1.3.10 The Contractor shall assist in performing technical evaluations of the logistics aspects
of amaterial and equipment proposals, and provide technical input to decision authority on
supportability alternatives.

2.1.3.11 The Contractor shall draft and revise support packages that reflect concurrent design
changes, prepare the initial issue spares documentation and provide updates throughout the life
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cycle of programs.
2.1.3.12 The Contractor shall draft and revise provisioning requirements documentation.

2.1.3.13 The Contractor shall catalog parts; conduct maintenance and reliability analysis
spares determination; develop and review provisioning documentation; review the evaluation of
Product Quality Deficiency Reports (PQDRS); and implement life-cycle sustainment measures
for PdM TCS.

2.1.3.14 The Contractor shall conduct verification and validation of technical documentation
to all test and evaluation activities for PdM TCS equipment.

2.1.3.15 The Contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP). Presently only one TCS system has a SOW for the ELMP, and it
Is anticipated that three additional systemswill be included in the ELMP.

2.1.4 Marine Corps Tactical Systems Support Activity (MCTSSA) Support. [Option 2].
Contractor personnel provide support to PdM TCS, in accordance with Marine Corps and DoD
policies and processes, at the MCTSSA Camp Pendleton, CA. Contractor logistics personnel
coordinate with the warfighter, the original equipment manufacturer, other service agencies, and
LOGCOM, utilizing automated systems in support of PdM TCS logistics management. A list of
systemsis provided in Appendix 2

2141 The Contractor shall provide support, by drafting and reviewing test reports and
conducting verification and validation of technical documentation to all test and evaluation
activities for PdAM TCS equipment.

21.4.2 The Contractor shall provide routine maintenance and inventory management
support for all PdM TCS equipment employed at MCTSSA.

2143 The Contractor shall draft, review and update operating and maintenance
instructions.

2144 The Contractor shall provide technical support by testing of TCS radio equipment
for firmware characterization testing.

2145 The Contractor shall conduct analysis and troubleshooting testing for TCS radio
equipment.

2.1.4.6 The Contractor shall conduct testing of proposed firmware upgrades of TCSradio
equipment

2147 The Contractor shall provide Tactical Radio Section Support for training for the
validation and verification of Modification Instructions (M) developed to support TCSradio
equipment
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2.1.5 Equipment Fielding Support. [Option 3]. Contractor logistics personnel provide
support to PdM TCS, in accordance with Marine Corps and DoD policies and processes, at
MCSC Quantico/Stafford VA and MCSC Albany GA. Contractor logistics personnel coordinate
with the warfighter, the origina equipment manufacturer, other service agencies, and LOGCOM,
utilizing automated systems in support of PAM TCS logistics management. A list of systemsis
provided in Appendix 2

2151 The Contractor shall verify receipt of shipments; conduct and record Limited
Technical Inspections; and draft required sustainment logistics documentation described above
after equipment is fielded in accordance with Marine Corps Fielding Processes.

2152 The Contractor shall provide support for Equipment Fielding efforts characterized
by the following activities and objectives. providing management support for ongoing
procurement and fielding of PAM TCS systems; reviewing, researching, and responding to daily
correspondence from operating forces and the broader acquisition community on all aspects of
the program; using web-based means to deliver updates to the Government on fielding efforts.

2153 The Contractor shall make multiple trips to various locations throughout CONUS,
Hawaii, Okinawa, and mainland Japan (see travel table below) to conduct fielding of various PdM
TCS systems, and Performance Acceptance Testing.

2154 The Contractor shall be required to coordinate the movement of equipment to and
from installation bays and staging areas in order to complete installations.
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2.1.6 Deployed Fielding Support, On-site Liaison. [Option 4]. Contractor logistics personnel

provide support to PAM TCS, in accordance with Marine Corps and DoD policies and
processes, at the MEFs, to include Marine Forces Reserves units and other OPFORs.
Contractor logistics personnel coordinate with the warfighter, the original equipment
manufacturer, other service agencies, and LOGCOM, utilizing automated systems in support of
PdM TCS logistics management. A list of systemsis provided in Appendix 2.

2.16.1 The Contractor shall support equipment fielding and equipment upgrades of PdM
TCS systems to the MEF, to include Marine Forces Reserves units and other OPFORs. Within
this framework are requirements for management and coordination of fielding activities with
various stakeholders (e.g., origina equipment manufacturer, Marine Corps Logistics Bases,
OPFORs, and provide support at customer locations to effect delivery, install and set up new
equipment; perform initial equipment operation and acceptance testing/check-out; conduct
familiarization training; update inventory records; effect custody transfer; and complete system
upgrades.

2.1.6.2 The Contractor shall support this requirement with technical expertise in the subject
communications systems and associated support strategies in order to provide support for key
facets of performance, to include all elements of fielding support to the PdM TCS assets at
customer locations (e.g., field and garrison); resolution of issues with deliveries, management of
schedules and inventories; and progress reporting.

2.1.6.3 The Contractor shall confirm equipment delivery to authorized units and reconcile
equipment accountability with supply personnel.

2164 The Contractor shall utilize military transport processes to include web-based
tracking systems, approved accountability systems, and reporting methods, listed in Appendix
2.

2165 The Contractor shall plan fielding events, coordinate fielding support with on-base
organizations, support TCS at local meetings, maintaining fielding records, and submitting routine
reports to update status of issues, planning, personnel, and progress.

2.1.6.6 The Contractor shall arrange delivery of equipment, associated installation tools, and
materials to selected sites both CONUS and OCONUS prior to schedule of work being
performed as detailed in the fielding plan.

2.1.6.7 The Contractor shall utilize Defense Management Office (DMO) systems or
alternate commercia shipping methods to deliver equipment, tools, and materials to selected sites
both CONUS and OCONUS.

2.1.6.8 The Contractor shall coordinate shipping and delivery activities between commercial
equipment vendors and Government shipping representatives.
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2.1.7 Financial Management Tasks

21.7.1 The Contractor shall track issues related to unobligated and un-liquidated funding of
TCS programs in preparation for Tri-Annual reviews.

2173 The Contractor shall track commitments, obligations, and liquidation status, and
record the status of each in spreadsheets; checking for anomalies (discrepancies between PdM
TCS reporting and SABRS figures), and coordinate with the appropriate personnel to resolve
those discrepancies.

2174 The Contractor shall monitor the status of all open Procurement Request documents,
and report the status of committed funds awaiting obligation in the PAM Checkbook.

2175 The Contractor shall track the creation, approval, distribution, and administration of
funding documentsin PR Builder.

2.1.7.6 The Contractor shall assist in the development of Spend Plans, Program Execution
Plans (PEP), Obligation Phasing Plans (OPP), budget spreadsheets, financial planning
documentation, and Procurement Request (PR) packages, by researching and tracking funding
documents, updating spreadsheets and briefing materials and coordinating with PdM TCS
personnel to obtain the required information.

21.7.7 The Contractor shall manage creation, approval, distribution, commitment, obligation,
liquidation, audit, and closeout documents and complete tasks associated with each phase of the
funding document lifecycle.

2.1.7.8 The Contractor shall review and update PdM TCS Financial Management (FM)
program documents, PMR briefs, and Budget Execution Leadership Team (BELT) briefings.

2179 The Contractor shall meet financia reporting requirements within time constraints
established by the FM Team Leader.

2.1.8 Acquisition Support to Engineering. [Option 5].

2181 The Contractor shall develop all required documentation necessary to support
Engineering Change Proposals (ECPs) and submit completed DD 1692 formsin support of all
required ECPs.

2.1.8.2 The Contractor shall review and provide comments on Engineering Change Proposals
and Modification Work Orders.

2183 The Contractor shall draft, review and provide written comments on Information
Support Plans (1SPs) in a comment resolution matrix. When conducting the review, the contractor
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shall ensure that | SPs are compliant with the CICSI 6212.01 series, DODI 4630, and the Joint
and Department of Defense Architecture Framework (DODAF) architectural requirements.

2184 The Contractor shall conduct analysis, submit written reports, and provide
recommendations on market research in support of Technology Development Strategies. The
contractor shall assemble and submit awritten report of subject analysis and data collection and
present technical datato support future engineering and design decisions.

2.1.85 The Contractor shall analyze, recommend and report trend analyses of new and
emerging technol ogies, emerging engineering concepts and requirements, rapid technology
insertion opportunities, interface implications, and functional enhancements required due to
technology insertion.

2.1.8.6 The Contractor shall write and submit test and evaluation reports, plans and
strategies.



CONTRACT NO. DELIVERY ORDER NO. AMENDMENT/MODIFICATION NO. [PAGE FINAL
N00178-09-D-5794 MUG9 01 15 of 30

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements

Work effortsin support of this task effort will be accomplished at the Contractor’s facilities.
This task will require the Contractor to provide suitable infrastructure to manage program
requirements (document library, databases, web site) throughout the course of performance to
support the scope of activities. Such facilities are not reimbursed as ODCs. L aptops, cellular
eguipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document
Automation and Production Service (DAPS, now called DLA Document Services)
http://www.daps.dla.mil/dapsonline.html.

CONUS trave will be reimbursed in accordance with FAR 31.204-46. Per Diem shall bein
accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm. The expected level of
trave is detailed below:

Number of Trips Number of Trips  Number of Trips  Estimated

LOCATION (Base) (Option Year 1) (Option Year 2) Duration (days)
MFR
Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
IAberdeen Proving Ground MD 12 10 8 6
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3
Albany, GA 6 6 6 3
OPTIONAL TRAVEL LOCATIONS Number of Trips Number of Trips Number of Trips Estimated
(Base) (Option Year 1) (Option Year 2) Duration (days)
OCONUS
MCBH Kaneohe Bay, HI 4 4 4 4
Iwakuni, Japan 4 4 4 4
Okinawa, Japan 4 4 4 4
CONUS MFR
WASHINGTON, D. C. 4 5

FORT KNOX, KY
BALTIMORE, MD 4 5

A
ol
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CAMP LEJEUNE, NC
CHATTANOOGA, TN
KNOXVILLE, TN
RICHMOND, VA
VIRGINIA BEACH, VA
ROANOKE, VA
CHARLESTON, WV
JACKSONVILLE, FL
ATLANTA, GA

NEW ORLEANS, LA
KANSASCITY, MO
BILLINGS, MT
ALBUQUERQUE, NM
FORT WORTH, TX
HOUSTON, TX

SAN ANTONIO, TX
EL PASO, TX
MADISON, WI
PROVIDENCE, RI

AY ERS, MA
MCGUIRE AIR BASE, NJ
BROOKLYN, NY
GARDEN CITY, NY
BUFFALO, NY
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4.0 Security Reguirements

This contract will require the Contractor to have a Secret Facility Clearance and will require
certain contractors to obtain and maintain classified access eligibility. The Contractor shall
have avalid Secret Facility Clearance prior to classified performance. The Prime Contractor
and all sub-contractors (through the Prime Contractor) shall adhere to all aspects of DoD
Directive 5220.22-M. All personnel identified to perform on this contract shall maintain
compliance with DoD, DoN, and Marine Corps Information and Personnel Security Policy to
include completed background investigations (as required) prior to classified performance. This
contract shall include aDoD Contract Security Classification Specification (DD Form 254) as
an attachment. The Contractor shall notify the Government (written notice) within 24 hours
of any contractor personnel added or removed from the contract that have been granted
classified access, issued a Common Access Card (CAC) and/or MCSC Building access.

4.1  Common Access Card Requirement (CAC). Contractor employees performing on this
contract may require CACs in order to perform their job function. In accordance with

Headquarters, United States Marine Corps issued guidance relative to Homeland Security
Presidential Directive — 12 (HSPD-12), all personnel must meet eligibility criteriato beissued a
CAC. Inorder to meet the eligibility criteria, all contractor employees must be accurately
populated in the Joint Personnel Adjudication System (JPAS) under their respective CAGE
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Code. Each contractor employee’s JPAS record must also reflect afavorably adjudicated
Personnel Security Investigation (PSI) or (at aminimum) that a PSl has been submitted and
accepted (opened.) If a contractor employee’s open investigation closes and is not favorably
adjudicated, the CAC must be immediately retrieved and revoked. Facility Security Officers are
responsible for notifying the MCSC Security Director if any contractor performing on this
contract receives an unfavorabl e adjudication after being issued a CAC. Contractor CACs are
issued with a“.ctr@usmc.mil” e-mail account that the individual contractor is responsible to
keep active by logging in on aregular basis (at least twice a month), sending an e-mail and clearing
any unneeded e-mails. Contractors are prohibited from “auto-forwarding” their .mil e-mail
account to their .com e-mail account.

CACswill only beissued to those contractors supporting this contract that have been authorized
by the COR. The COR will only authorize CACs for those contractors that meet current
HSPD-12 criteria and have a definitive requirement. CACs are not issued for convenience.
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked |AW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance for this task order shall be conducted by the Government at Destination.

The following FAR clauses are hereby incorporated by reference into thistask order:

FAR 52.246-2, "Inspection of Supplies -- Fixed Price” (AUG 1996).

FAR 52.246-4, "Inspection of Services -- Fixed Price" (AUG 1996).
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

8000AA
8000BA
8001AA
8001BA
8002AA
8002BA
8003AA
8003BA
8004AA
8004BA
8005AA
8005BA
8006AA
8006BA
8007AA
8007BA
8008AA
8008AB
8008AC
8008BA
8008BB
8008BC

CLIN - DELIVERIES OR PERFORMANCE

9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016

The periods of performance for the following Items are as follows:

8000AA
8000BA
8001AA
8001BA
8002AA
8002BA
8003AA
8003BA
8004AA
8004BA
8005AA
8005BA
8006AA

9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
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8006BA
8007AA
8007BA
8008AA
8008AB
8008AC
8008BA
8008BB
8008BC

5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
9/18/2014 - 5/17/2015
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016
5/18/2015 - 5/17/2016

The periods of performance for the following Option Items are as follows:

8000CA
8001CA
8002CA
8003CA
8004CA
8005CA
8006CA
8007CA
8008CA
8008CB
8008CC

5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017
5/18/2016 - 5/17/2017

Services to be performed hereunder will be provided at locations specified in the PWS or contractors facility.
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SECTION G CONTRACT ADMINISTRATION DATA
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
(a) Definitions. Asused in this clause--

Department of Defense Activity Address Code (DOoDAAC) isa six position codethat uniquely identifiesa
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (L PO) isthe office responsible for payment certification when payment certification
isdone external to the entitlement system.

(b) Electronic invoicing. The WAWF system isthe method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.
(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Beregistered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site befor e submitting payment requests through

WAWEF. Both can be accessed by selecting the “"Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following infor mation when submitting
payment requests and receiving reportsin WAWF for this contract/order:

(1) Document type. The Contractor shall usethe following document type(s).
Invoice2in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

TBD

(3) Document routing. The Contractor shall use theinformation in the Routing Data Table below only to
fill in applicable fieldsin WAWF when creating payment requests and receiving reportsin the system.

Routing Data Table*

Field Namein WAWF Data to be entered in WAWF
Pay Official DODAAC M 67443
Issue By DoDAAC M 67854

Admin DoDAAC M 67854


https://www.acquisition.gov/
https://wawf.eb.mil/
https://wawf.eb.mil/
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Inspect By DoDAAC

Ship To Code

Ship From Code

Mark For Code

Service Approver (DoDAAC)
Service Acceptor (DoDAAC)
Accept at Other DoDAAC
LPO DoDAAC

DCAA Auditor DoDAAC

Other DoDAAC(S)

Contract Number

M 67854 with Extension ACSS
Not Applicable
Not Applicable
Not Applicable
M 67854 with Extension ACSS
M 67854 with Extension ACSS
Not Applicable
Not Applicable
Not Applicable

Not Applicable

N00178-09-D-5794 MUG9

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request

includes appropriate contract lineitem and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email natifications. The Contractor shall enter the email addressidentified below in the " Send
Additional Email Notifications" field of WAWF once a document is submitted in the system.

Maj Leroy J. Hessner
leroy.hessner @usmc.mil
(703) 432-9870

(g9) WAWEF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

Accounting Data

SLI NI D PR Nunber
8000AA MB545014RCA1N45 644096. 00

LLA

AA 17411061A2A 252 67854 067443 2D MB5450 4RCALN4511PR
8001AA MB545014RCA1N45
LLA

AA 17411061A2A 252

505392. 00

67854 067443 2D MB5450 4RCALN4511PR
8002AA MB545014RCA1N45
LLA

AA 17411061A2A 252

243632. 00

67854 067443 2D MB5450 4RCALN4511PR
8003AA MB545014RCA1N45
LLA

AA 17411061A2A 252

163312. 00

67854 067443 2D MB5450 4RCALN4511PR
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8004AA MB545014RCALN4S
LLA :
AA 17411061A2A 252 67854

8005AA MB545014RCALN4S
LLA :
AA 17411061A2A 252 67854

8006AA MB545014RCALN4S
LLA :
AA 17411061A2A 252 67854

8007AA MB545014RCALN4S
LLA :
AA 17411061A2A 252 67854

8008AA MB545014RCALN4S
LLA :
AA 17411061A2A 252 67854

8008AB MB545014RCALN4S
LLA :
AA 17411061A2A 252 67854
8008AC MB545014RCALN4S
LLA :

AA 17411061A2A 252 67854

BASE Fundi ng 2801988. 00

154424. 00

067443 2D MB5450

660952. 00

067443 2D MB5450

85960. 00

067443 2D MB5450

152328. 00

067443 2D MB5450

98552. 00

067443 2D MB5450

46941. 00

067443 2D MB5450

46399. 00

067443 2D MB5450

Cunul ati ve Fundi ng 2801988. 00

MOD 01

8000BA MB545015RCA1D78

LLA :

AB 17511061A2A 251 67854
8001BA MB545015RCA1D78

LLA :

AB 17511061A2A 251 67854
8002BA MB545015RCA1D78

LLA :

AB 17511061A2A 251 67854
8003BA MB545015RCAXD83

LLA :

AC 17511061A2A 251 67854
8004BA MB545015RCAXD83

LLA :

AC 17511061A2A 251 67854
8005BA MB545015RCAXD83

LLA :

AC 17511061A2A 251 67854
8006BA MB545015RCAXD83

LLA :

AC 17511061A2A 251 67854
8007BA MB545015RCAXD83

LLA :

AC 17511061A2A 251 67854
8008BA MB545015RCAXD83

LLA :

AC 17511061A2A 251 67854
8008BB MB545015RCAXD83

LLA :

067443 2D MB5450

067443 2D MB5450

067443 2D MB5450

067443 2D MB5450

067443 2D MB5450

067443 2D MB5450

067443 2D MB5450

067443 2D MB5450

067443 2D MB5450

4RCA1INA511PR
4RCA1INA511PR
4RCA1INA511PR
4RCA1INA511PR
4RCA1INA511PR
4RCA1INA511PR
4RCA1INA511PR

966072. 00
5RCA1D7811PR

758196. 00
5RCA1D7811PR

365448. 00
5RCA1D7811PR

245004. 00
5RCAXD8311PR

231636. 00
5RCAXD8311PR

991392. 00
5RCAXD8311PR

128916. 00
5RCAXD8311PR

228492. 00
5RCAXD8311PR

80731. 00
5RCAXD8311PR

46941. 00
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AC 17511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

8008BC MB545015RCAXD83
LLA :

87003. 00

AC 17511061A2A 251 67854 067443 2D MP5450 5RCAXD8311PR

MOD 01 Fundi ng 4129831. 00
Cunul ati ve Fundi ng 6931819. 00
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H. SPECIAL CONTRACT PROVISIONS.
H.1 Contracting Officer’s Representative (COR)

The Contracting Officer has designated a Contracting Officer's Representative in accordance with DFARS 201.602-2
(2). The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government. The COR
for thistask order is:

Magj Leroy J. Hessner
leroy.hessner@usmc.mil
(703) 432-9870

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

H. 2 Identification of Contractor Employees

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

H.3 Organizational Conflict of Interest (OCI)

Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may giveriseto a
potential conflict of interest. Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. Thistask may involve systems engineering and technical direction for the PdM, Tactical
Communications Systems program that will preclude Contractor involvement in future efforts. The restrictions
upon future contracting are as follows:

o |f the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, isrequired to provide systems engineering and technical direction for a system or helpsto develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for areasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of theinitial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It isrecognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on afuture acquisition. In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described bel ow in accordance with the requirements of FAR 9.5.
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(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as aresult of performance of this contract. Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons. Further, the prohibition against release of
government provided information extends to cover such information whether or not inits original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor. The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,

consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which

it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract. Thisexclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service. In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agreesthat, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosurein writing to the contracting officer. The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter. Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to bein
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by defaullt.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(1) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shal this
requirement preclude the contractor from participating in any research and development. Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
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the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

() The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor” for "contactor" where

appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.
H.4 Contractor Support Public Trust Determinations

Per Marine Corps Systems Command Policy Letter 1-09, al Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel. Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures. However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a"No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirementsincluding: detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measuresin responseto the Performance Requirements Survey (PRS).
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SECTION | CONTRACT CLAUSES
FAR 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2008)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
itsintent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.

The following clauses are being incorporated by reference:
252.227-7015 Technical Data—Commercial Items.

252.227-7013 Rightsin Technical Data--Noncommercial Items.

252.227-7037 Validation of Restrictive Markings on Technical Data.
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SECTION JLIST OF ATTACHMENTS
Appendix 1 - ACAT Il - IV Listing

Appendix 2 - Automated System for LMS
Attachment 1 - PRS

CDRLs

Attachment 2 - DD254
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